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DISTRICT CHECKLIST 
 
Preliminary Fee Phase Date 
1. Development Proposal Provided to District with Application ______

2. Equivalent Residential Units (ERUs) Calculated ______

3. District Check Compliance with Comprehensive Plans ______

4. Determine if Project within Urban Growth Boundary (sewer) ______

5. Developer Sign Developer Extension Agreement ______

6. Pay Partial Preliminary/Certificate Fees     Receipt #____ ______

7. District Approves Extension Agreement by Resolution #____ ______

8. District Records Notice of DEA on Property included in DEA  

9. Complete Certificate of Water and/or Sewer Availability if required ______

10. Provides Certificate(s) & Signed Agreement to Developer ______
** 
** 
** 

Preliminary Fees Remaining Due Within 30 days of County or City Approval of 
Process/Procedure for Certificate issued w/this DE or no later than at the time of 
initiation of the Design/Inspection Phase of the DE. 

 

______

11. Reevaluate ERU Calculations ______

12. Pay Preliminary Fees Remaining     Receipt #____ ______

======================================================================= 
Design Phase  Date 
13. Engineer Chosen ______

14. District Provided with 
 a. Approved Preliminary Plat 
 b. Road, Storm and Grading Plan/Profiles 
 c. Contour Maps 

 
______
______
______

15. Pre-Design Meeting 
 a. District Standards Sheets Provided to Project Engineer  
 b. Surrounding Facility Plans Copied  
 c. Determination of Need for Participation Agreement 
 d. Determination of potential for Reimbursement Agreement 

 
______
______
______
______

16. Board of Commissioners Approves Participation Agreement ______

17. District and Developer Execute Participation Agreement ______

18. Developer Executes Application For or Waiver of Reimbursement Agreement ______

19. Payment of Reimbursement Application Deposit   Receipt #____ ______

20. Developer Submits Design Drawings (3 sets) to District ______

21. Design and Inspection Fees Calculated ______

22. Payment of Design/Inspection Fees     Receipt #____ ______
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  Date
23. District sends Notification to Benefited Property(ies) for Reimbursement Agreement  ______

24. Final Plan Approved/Mylars Signed by District ______

25. Mylars Returned to Engineer ______

26. Most Current District Standards Provided to Project Engineer for Inclusion with Copies 
of Construction Drawings 

______

27. District Plan Sets Made # ______ 
 a.  Developer Extension File 1 (Full-size) 
 b.  In house copy/Flat File 1 (Full-size) 
 c.  Inspectors  1 (Full-size) 
      Inspectors 1 (11”x17”) 
 d.  Field Crew 3 (11”x17”) 
 e.  Permits/Approvals (Full-size Drawings) 
  1) Right of Way - Water 3 (w/o District standards) 
  2) Right of Way - Sewer 3 (w/o District standards) 
  3) Department of Ecology - Sewer 2 (lift station only) 
  4) King County DNR - Sewer 1 (w/o District standards) 
  5) DOH - Water 1 (if not exempt) 
  6) City of Sammamish or Issaquah 1 (w/o District standards) 
  7) Other - ___________________  

*Note:  All other permits are the responsibility of the Developer 
28. Permit/Approval Applications 

 a.  Right of Way - Water Sent _____ Approved ______
 b.  Right of Way - Sewer Sent _____ Approved ______ 
 c.  Department of Ecology - Sewer Sent _____ Approved ______ 
 d.  King County DNR - Sewer Sent _____ Approved ______ 
 e.  DOH - Water if not exempt Sent _____ Approved ______ 
 f.  King County Special Use Permit Sent _____ Approved ______ 
 g.  Other - ____________________ Sent _____ Approved ______ 

29. SEPA Checklist (required for pipe > 8”) 
 a.  Submit draft checklist for District review 
 b.  Determination 
 c.  Notice of Action 

 
______
______
______

======================================================================= 
Preconstruction Phase 
30. Offsite Easements Acquired by Developer and Provided to District ______

31. Copy of Clearing and Grading Permit Provided to District by Developer (if Project not in 
Right-of-Way) 

______

32. Materials and Equipment Submittals Provided to District (3 copies) ______

33. Certificate of Insurance including Endorsements Provided to District ______

34. Copy of Itemized Bid for Water and/or Sewer Construction Provided to District for Cost 
Verification 

______

35. Performance Guarantee Provided to District  ______

36. Preconstruction Conference at District Office  ______

37. Right-of-Way Preconstruction Conference at Job Site ______
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Construction/Final Acceptance Phase 
 
  Date
38. Minimum 48 Hour Notice to District of Construction Start ______

39. Construction, with Inspection by the District ______

40. Developer Performs Final Paving or Submits “System Use Prior to Final Lift of Asphalt” 
Agreement 

______

41. Contractor Performs Jetting and CCTVing of Project’s Sewer System with District 
Inspection 

______

42. Preliminary Final Inspection Request by Contractor ______

43. Contractor’s Field Notes provided to District ______

44. Survey As-Built Information provided to District ______

45. District Inspector/Engineer Review and Approval of Contractor’s Field Notes and 
Survey As-Builts 

______

46. Copy of Field Notes and Survey As-builts made for District Files ______

47. Originals of Field Notes and Survey As-builts sent to Developer Engineer ______

48. Dev. Eng. Submits 2 sets of Preliminary As-Built Plans to District ______

49. Punchlist Prepared by District Inspector ______

50. District Engineer and Inspector Review of Preliminary As-Built Plans, Return to 
Developer Engineer for Revisions. 

______

51. Final Punchlist Inspection Request by Contractor ______

52. Developer Engineer submits 2 sets of Revised, Unsigned As-Built Plans ______

53. District Inspector Performs Final Inspection ______

54. Punchlist Inspection Approved by District = Construction Final _____*

55. As-Built Drawings 
 Dev. Eng. return to District 

a. Mylars with As-Built revisions for District signature
b. District returns signed As-Built mylars for reproduction
c. Dev. Eng. Return to District 

1) 4 sets of full-size As-Built Drawings w/o District standards 
2) 1 set of full-size As-Builts Drawings with District standards (11-month) 
3) 5 sets 11”x17” As-Builts Drawings w/o District standards 
4) As-Built AutoCAD files 
5) Scanned (.PDF) Files

 
 
_____*
_____*
 
_____*
_____*
_____*
_____*
_____*

56. Easements Provided to District for Recording Water 
  Sewer 

_____*
_____*

57. District Records Easements with King County ______

58. Copy of Development Documents to be Recorded with County Provided to District 
 a.  Verify Easement Locations 
 b.  Verify Easement Restrictions 

 
_____*
_____*
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  Date

59. Bill(s) of Sale Provided to District Water 
  Sewer 

_____*
_____*

60. Developer Provides Copy of Recorded Development Documents  _____#

61. Reevaluate ERU Calculations ______

62. Calculate Final Acceptance Fees ______

63. Check for Unpaid Invoices and Compute Additional D/I Fees Owing for District 
Expenses  

______

64. Payment of Final Acceptance Fees Receipt #_______ _____*

65. Developer Provides Final Cost Summary for Construction of Water and/or Sewer 
Facilities 

_____*

66. Maintenance Guarantee Provided to District _____*

67. Backflow Prevention Assembly Test Report(s) Provided to District _____*

68. Letter to Health Dept, DDES and/or City Stating District Acceptance ______

69. District Prepares Meter Page ______

70 District Prepares DOH “Completion Report” ______
 
*  Indicates Items required for Final Acceptance of the Developer Extension Agreement by the District.  

The Date of Final Acceptance is the Date that the last item required was received.  The Maintenance 
Guarantee is to be in force for at least one year from the Date of Final Acceptance. 

 
 
71. Approved System Use Prior to Final Asphalt Lift   

If YES, Maintenance Guarantee is in effect until 1 year AFTER 
District Final Inspection and Acceptance Following the Final Lift 
of Asphalt. 

This means the Maintenance Guarantee will be in effect for a period longer than 12 
months on the entire system. 

YES/NO 

72. Resolution Accepting Extension(s) Adopted by the Board ______ 

73. Determine Final ERUs and Include in Final Resolution ______ 

======================================================================= 
One Year Post Acceptance Warranty Phase 
74. District Accepts Meter and Side Sewer Applications ______ 

75. District Releases Performance Guarantee ______ 

76. Developer Submits Reimbursement Agreement if Appropriate ______ 

77. District Processes Reimbursement Agreement ______ 

====================================================================== 
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11-Month Inspection Phase 
  Date
78. Developer Performs Jetting of Project Sewer System Immediately Prior to 11-month 

Inspection 
______# 

79. Maintenance Guarantee Inspection Performed ______ 

80. Punchlist of Inspection Provided to Developer ______ 

81. Correction of Punchlist Items by Developer ______# 

82. Current Backflow Prevention Assembly Test Report(s) provided to District ______# 

83. Check for Unpaid Invoices and Compute Additional D/I Fees Owing for District 
Expenses or Amount of Refund of D/I Fees 

______# 

84. District releases Maintenance Guarantee ______ 
 
# Indicates items required for the release of the Maintenance Guarantee. 
 
======================================================================= 
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GENERAL PROVISIONS WATER AND SEWER 
 
WS-1 DEFINITIONS 

(a) "Contractor" means the person or firms employed by the Developer to do any part of the 
work, all of who shall be considered agents of the Developer. 

(b) "Design" means the preparation of the Plans for the extension to the District's water 
distribution and/or sewer collection system. 

(c) "Developer" means the party(s) entering into this Agreement with the District, including the 
Owner(s) and the Owner’s Agent(s) (if applicable), as defined herein. 

(d) "District" means Sammamish Plateau Water and Sewer District, its authorized 
representatives, and the District Engineer. 

(e) "District Engineer" means the District Engineering Staff or the engineering firm, and that 
firm's representatives, which may be retained and assigned by the District Board of 
Commissioners to act as the Engineer for the work to be performed under this agreement. 

(f) “Extension” means the water and/or sewer lines and appurtenances to be constructed and 
installed through Developer’s performance of this developer extension agreement. 

(g) "Inspection" means the District examination of the Work wherever it is in preparation or 
progress, and reasonable tests of the work. 

(h) "Otherwise Specified" or "As Specified" means the directions contained in the Plans, Special 
Specifications, if any and otherwise as given by the District incident to the performance of 
the work other than in these General Specifications. 

(i) “Owner” means the fee owner of the real property benefited by the proposed extension of the 
District's water distribution and/or sewer collection system. 

(j) “Owner’s Agent(s)” means a party, firm, or entity that, by agreement with the Owner, is 
developing the real property, which is the subject of and to be benefited by the proposed 
extension to the District's water distribution and/or sewer collection system. 

(k) "Plans" means drawings, lists, notes and instructions, including reproductions thereof, of the 
work to be done as an extension to the District's water distribution and/or sewer collection 
system, prepared or approved by the District's Engineers. 

(l) "Project" means the subdivision, plat, short plat, commercial development, multi-family 
development, building or other facility or improvement for which the extension of the water 
and/or sewer system is being undertaken. 

(m) “Project Agent” means a party or firm, on behalf of the Developer, that facilitates the Project 
through the Developer Extension process. 
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(n) "Project Engineer" means the engineering firm, and that firm's representatives, retained by 
Developer, to design and prepare the Plans for the work to be performed under this 
agreement in accordance with District specifications. 

(o) “Real Property” means the property(ies) owned by the Developer, and/or other owners for 
whom the Developer is acting as agent, for which the Extension is being installed. 

(p) "Specifications" means the directions, provisions, standards and requirements established by 
the District's Engineers for the performance of the work and for the quantity and quality of 
materials. 

(q) "Work" means the labor, materials, superintending, equipment, transportation, supplies and 
other facilities necessary or convenient to the completion of the proposed extension described 
in the application contained herein. 

 
WS-2 PURPOSE 
 
Sammamish Plateau Water and Sewer District, as a municipal corporation, has a responsibility to the 
public to insure that water and sewer mains laid on public streets or easements are constructed in 
accordance with currently accepted standards for public work.  The requirements imposed upon 
Developers by these regulations are not arbitrary, but are intended by the District as a contract with 
the Developer, incorporating minimum standards which are prerequisite to acceptance of the work 
by the District as a part of its water and sewer systems.  Privately constructed extensions will not be 
permitted thereto unless the work is performed and paid for in accordance with these regulations. 
 
WS-3 DEVELOPER TO BE INFORMED 
 
The Developer is expected to be fully informed regarding the nature, quality and extent of the work 
to be done, and if in doubt, to secure specific instructions from the District. 
 
WS-4 NO THIRD PERSON SHALL HAVE ANY RIGHTS HEREUNDER 
 
This agreement is made entirely for the benefit of the District and the Developer and successors in 
interest and no third person or party shall have any rights hereunder whether by agency or as a third-
party beneficiary or otherwise. 
 
WS-5 AUTHORITY OF PROJECT ENGINEER 
 
The Developer shall have the right to select its own engineer to design and prepare the Plans.  The 
Project Engineer shall only have authority to design and prepare the Plans for the extension to the 
District's water distribution and/or sewer collection system.  Design work shall be in accordance 
with prudent engineering practice and all applicable governmental regulations and laws.  The Plans 
shall conform in all respects to District specifications and must be approved by the District Engineer 
prior to commencement of work.  The District shall have the sole right to approve or reject the Plans 
or require changes to be made to them.  Failure of the District to require changes in the Plans prior to 
approval of them shall not be deemed a waiver of the District's right to require such changes in the 
Plans as the District may deem necessary during the course of Work.  It is the responsibility of the 
Developer to ensure that the Plans prepared by Project Engineer conform in all respects to District 
Specifications.  Failure by the District to discover errors, omissions or discrepancies in the Plans 
shall not relieve the Developer of this responsibility. 
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WS-6 SELECTION OF PROJECT ENGINEER 
 
At the time of Developer's payment of Design/Inspection fees to the District, the Developer shall 
notify the District in writing of the person or firm proposed to do the Design.  The Developer shall 
not employ any person or firm for any part of the Design work that the District may object to as 
incompetent, unfit or irresponsible.   
 
WS-7 AUTHORITY OF DISTRICT 
 
The District shall have authority to approve, reject or require changes in Plans prepared by Project 
Engineer.  The District shall also have authority to require such changes in the Plans as the District 
may deem necessary during the course of work.  The District shall have general supervision and 
direction of work and shall have authority to stop work whenever, in the opinion of the District, the 
work stoppage shall be necessary to insure compliance with the approved Plans and Specifications.  
The District shall have authority to reject work and materials that do not conform to the approved 
Plans and Specifications and permit requirements and to decide questions that may arise in the 
execution of the work. 
 
Failure or omission on the part of the District to reject unsuitable, inferior or defective work shall not 
release the Developer or Developer's bond from performing work in accordance with this contract.  
District representatives have no authority to waive the obligation of the Developer to perform work 
in accordance with this contract. 
 
WS-8 OWNERSHIP OF PLANS 
 
All Plans and Specifications prepared by the Project Engineer and submitted to the District as a 
condition of this contract shall be owned by and be the property of the District.  The Project 
Engineer agrees to assign all ownership and use rights to the Plans and Specifications to the District. 
 
WS-9 SPECIFICATIONS INCORPORATED BY REFERENCE 
 
Where federal, AWWA, ASTM, WASHDOT/APWA, King County, City of Sammamish, City of 
Issaquah, District or any other standard specifications are referenced to or included by reference 
herein, the latest issue and/or amendment thereto published at the date of approval of the Drawings 
by the District shall be incorporated in the contract by said reference as if set forth herein in full.  
Should a conflict exist between the approved design drawings and any standard specifications or 
details referenced herein, the approved design drawings shall prevail. 
 
WS-10 PERMITS 
 
The Developer shall not begin work until all necessary permits have been issued by the appropriate 
public authority.  The Developer shall reimburse the District for all costs incurred by the District for 
permits, inspection fees and other charges imposed by any public authority because of the work.  
The Developer shall comply with the requirements of all permits issued for the work. 
 
WS-11 PERFORMANCE GUARANTEE 
 
Developer shall provide District with a Performance Guarantee, of a type and form (Cash, 
Performance Bond, Letter of Credit) as determined by the District in its sole discretion, to guarantee 
the completion of the construction of the facilities.  It shall be provided prior to the time of the 
Preconstruction Meeting and shall run until such time as the District has; 1) accepted the work, 
including final inspection and acceptance in the field, and receipt of as-built drawings, Bill of Sale, 
fees owing to the District, and Maintenance Guarantee or 2) otherwise agreed to release the 
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Performance Guarantee pursuant to Paragraph WS-55 "Developer Extension Termination".  The 
Performance Guarantee shall be in the amount of the cost of installation of facilities covered under 
the Developer Extension Agreement.  Such amount shall be determined by the Engineer's estimated 
cost of the extension or the Contractor bid price at the election of the District. 
 
WS-12 LIABILITY INSURANCE 
 
The Developer shall procure commercial general liability, automobile liability, excess/umbrella 
liability, and workers compensation insurance on an occurrence basis against liability to the 
developer, the District, the District Engineer and the District employees for negligent injury to 
person or property related in any way to the performance of this Agreement and/or resulting from 
performance, supervision, or inspection of the work.  The District shall be named as an additional 
insured/certificate holder under such policy.  Proof of the existence of such insurance shall be 
provided to the District by original certificate of insurance and endorsements in the form attached 
hereto.  The minimum limits of coverage shall be as follows: 
 

1. Commercial General Liability 
• $2,000,000 each occurrence Bodily Injury and Property Damage 
• $2,000,000 General Aggregate 
• Employees and Volunteers as Additional Insured for both on-going and 

completed operations 
• Premises and operations 
• Broad form property damage including underground, explosion and collapse 

hazards (XCU) 
• Products completed operations (through guaranty period) 
• Blanket contractual 
• Subcontractors 
• Personal Injury with employee exclusion deleted 
• Employers liability (Stop gap) 

 
2. Automobile Liability 

• $2,000,000 per accident Bodily Injury and Property Liability covering: 
o Any owned automobile 
o Hired automobiles 
o Non-owned automobile 

 
3. Umbrella Liability 

• $2,000,000 per occurrence 
• $2,000,000 aggregate 

 
 4. Workers Compensation and Employers’ Liability 

• $2,000,000 per occurrence 
• $2,000,000 aggregate 

 
  
 
 
 

WS-13 INDEMNITY 
 
The Developer shall indemnify, defend and hold the District and all its representatives harmless 
from and against all losses and claims, demands, payments, suits, actions, recoveries and judgments 
of every nature and description brought or recovered against the District by reason of the act or 
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omission of the Developer, Developer's agents or employees, in the performance of the work, and 
for any cost or expense incurred by the District in connection therewith, including overhead expense, 
legal expense, attorney's fees and costs attributable thereto; and if suit in respect to the foregoing is 
filed, the Developer shall appear and defend the same at its own cost and expense, and if judgment is 
rendered or settlement made requiring payment of damages by the District, the Developer shall pay 
the same. 
 
WS-14 NO DISCRIMINATION IN EMPLOYMENT 
 
In connection with the performance of work, the Developer and Contractor shall comply with all 
federal, state and local codes, statutes and ordinances prohibiting employment discrimination. 
 
WS-15 NOTICE OF DEVELOPER EXTENSION AGREEMENT 
 
District shall have the right to record notice of the Developer Extension Agreement on the Real 
Property which is the subject of this Developer Extension Agreement. The Notice will be recorded 
with the King County Recorders Office. 
 
WS-16 GOVERNING LAWS 
 
This agreement shall be construed and enforced in accordance with, and the validity and 
performance hereof shall be governed by the laws of the State of Washington.  Any suit to enforce 
the provisions of the agreement shall be brought in King County, Washington, Superior Court. 
 
WS-17 ROYALTIES AND PATENTS 
 
Developers shall pay all royalties and license fees and defend all suits or claims for infringement of 
any patent rights and shall hold the District harmless on account thereof, except the District shall be 
responsible for all such loss if a particular process or the product of a particular manufacturer is 
specified by the District, unless the Developer or Developer's Contractor has information that the 
process or article is an infringement of a patent and fails to promptly notify the District thereof in 
writing. 
 
WS-18 CONTRACTORS 
 
At least five (5) days prior to the start of work by any person or firm, the Developer shall notify the 
District in writing of the name of the person or firm proposed to do the work and shall not employ 
any person or firm for any part of the work that the District may object to as incompetent, unfit, or 
irresponsible.  Nothing contained in this agreement shall create any contractual rights between the 
District and any person or firm employed to do the work. 
 
WS-19 EXISTING UTILITIES OR OBSTRUCTIONS 
 
Existing utilities and obstructions shall be shown on the Plans so far as known to the Project 
Engineer responsible for the preparation of the Design, but may have been obtained from old 
drawings or verbally from persons connected with a particular utility.  Such information is not 
guaranteed but is made available to the Developer for such value as it may have.  Incompleteness or 
errors in this information shall not be the cause of claim against the District nor shall it relieve the 
Developer of responsibility for repairing any damage Developer's activities may cause to such 
utilities.  The Developer shall reimburse the District for damage to the property of the District or 
damage to the property of others for which the District is liable, caused by the Developer and for 
other expense, including attorney’s fees and court costs incurred by the District because of such 
damage.  Whenever the Contractor fails to repair or restore existing improvements damaged by 
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Contractor's operators within 72 hours of notice from the District to effect such repair and 
restoration, the District may order said work done by others and all costs incurred shall be paid by 
the Developer.  The District recommends the use of One-Call for underground utility locations, of 
which the telephone number is available at the District Office. 
 
WS-20 MATERIALS AND EQUIPMENT SUBMITTAL 
 
The Developer shall submit three (3) copies of the materials and equipment submittal with the 
District no later than ten (10) calendar days prior to the beginning of construction, including the 
quantity, manufacturer, model number and technical specifications, if applicable, of material and 
equipment to be installed as part of the work.  The submittal shall include the manufacturers' 
information (“catalog cuts”) for specified material and equipment, including information on 
operation and maintenance of the material and equipment.  Information shall be furnished to the 
District in three (3) separate, labeled binders.  The District shall have the right to reject materials and 
equipment which, in the District's opinion, do not conform to District Specifications and the 
approved Plans.  Failure of the District to reject materials and equipment at the time the list is filed 
shall not be deemed a waiver of the District's right to reject such materials or equipment at a later 
time. 
 
WS-21 GUARANTEE BY MANUFACTURER 
 
If requested by the District or the District Engineer, a written guarantee made by the manufacturer of 
any materials to be incorporated into the work shall be furnished, guaranteeing to the District that 
such materials shall conform to District Specifications and the Specifications otherwise applying to 
the work. 
 
WS-22 DETERMINATION OF "OR EQUAL" 
 
The District shall be the sole and final judge whether pipe, supplies, materials, and other components 
or equipment qualify as "or equal" substitutions under the Plans and Specifications. 
 
WS-23 DEVELOPER'S SUPERVISION 
 
The Developer shall keep on the work, during its progress, a competent supervisor who shall 
represent the Developer during Developer's absence, and to whom instructions may be given as 
though to the Developer.  The Supervisor shall make themselves familiar with the terms and 
conditions of this Developer Extension Agreement, the Plans and Specifications and shall promptly 
report to the District any error, inconsistency or omission which they may discover. 
 
WS-24 COMPLIANCE WITH PUBLIC AUTHORITY 
 
The work shall be done in accordance with regulations of each public authority, including the local, 
county, state and federal agencies that may have jurisdiction over the manner and quality of 
performance of the work.  The public shall not be inconvenienced unnecessarily in its use of the 
public streets.  The Developer shall enforce discipline and good order among its employees and shall 
not employ on the work any unfit person or anyone not skilled in the work assigned to them.  
Employees or agents of the Developer, who may impair the quality of the construction, shall be 
removed from the work upon the written request of the District.  
 
All construction in public roads or rights-of-way shall be done in accordance with the standards and 
requirements of the governmental agency having jurisdiction, and in accordance with requirements 
of the franchise or permit therefore.  The Developer and Contractor shall be responsible to ascertain 
these requirements. 
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WS-25 OMISSIONS AND DISCREPANCIES 
 
Minor items of work or materials omitted from Plans and Specifications, but clearly inferable from 
the same and which are called for by accepted good practice, shall be provided and/or performed by 
the Developer as part of the construction.  In case of doubt, the District shall be consulted and its 
decision shall be determinative.   
 
The Developer shall carefully study and compare all drawings, specifications, and other 
constructions and shall report in writing to the District any error, inconsistency or omission.  If in the 
course of construction any discrepancies between the drawings and the physical condition of the site 
are found the Developer shall notify the District immediately in writing.  Any work done after such 
discovery and before District approved changes to the Plans and Specifications will be done at the 
Developer's risk. 
 
WS-26 USE OF COMPLETED PORTIONS 
 
The District shall have the right to take possession of and use any completed or partially completed 
portions of the work although the time may not have expired for completing the entire work, and this 
shall not be deemed acceptance of any of the work.  However, the District is not obligated to supply 
service to the Developer's property until all work and the requirements of the Developer Extension 
Agreement are completed and the Developer Extension Agreement is granted Final Acceptance by 
the District. 
 
WS-27 POINTS AND INSTRUCTIONS 
 
The Developer shall provide all property corners, and street and easement centerline stakes, and shall 
provide reasonable and necessary opportunities and facilities for setting points and making 
measurements.  The Developer shall not proceed until they have made timely request of the District 
for, and have received, such points and instructions as may be necessary as the work progresses.  
The work shall be done in strict conformity with such points and instructions.  The Developer shall 
carefully preserve bench marks, reference points and stakes, and, in case of destruction, shall be 
charged for any resulting expense such as the cost of restaking and shall be responsible for any 
errors that may be caused by their absence or disturbance. 
 
WS-28 STAKING OF WORK 
 
The Developer shall be responsible for providing the Contractor with survey staking necessary to 
install the work as shown on the plans.  The survey staking shall be performed by persons skilled in 
the practice. 
 
WS-29 USE OF WATER 
 
The Developer shall be charged, pursuant to District resolution, for all water used in construction, 
street cleaning or other use. The cost of water used for flushing the water mains and/or for jetting the 
sewer mains during construction is included in the Design and Inspection Phase Fees that are 
incorporated in this Agreement.  If repeated flushing/jetting of the main(s) is necessary and the 
District determines the flushing/jetting is beyond that covered by the fees referenced above, the 
Developer shall be charged for the water use not covered by the Design and Inspection Phase Fees. 
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WS-30 INSPECTION AND TESTS 
 
All work shall be subject to full-time inspection by the District.  The District shall at all times have 
access to the work wherever it is in preparation or progress, and the Developer shall provide proper 
facilities for such access and inspection.  The Developer shall make reasonable tests of the work at 
the Developer's expense upon the District's request.  Whenever work must be specially tested or 
inspected for compliance with public regulations, or with the Plans and Specifications, the 
Developer shall give the District reasonable notice of the readiness of the work for such test or 
inspection.  The District will attempt to make inspections within 24 hours of notification by the 
Developer.  Work shall not be covered up without consent of the District, and if it should be covered 
without such consent, it must be uncovered for inspection at the Developer's expense if requested by 
the District.  Such inspections and test shall not relieve the Developer of any of the responsibilities 
under this Agreement. 
 
WS-31 PLANS AND SPECIFICATIONS ACCESSIBLE 
 
The Developer shall have one copy of the Approved Plans and Specifications constantly accessible 
on the job. 
 
WS-32 QUALITY OF MATERIALS AND WORKMANSHIP 
 
Unless otherwise specified, all materials shall be new, and workmanship and materials shall be of 
the highest quality commonly used.  The Developer shall, if required, furnish satisfactory evidence 
as to the kind and quality of materials. 
 
WS-33 SAFETY 
 
The Developer and Developer's Contractor will be solely and completely responsible for conditions 
of the job site, including safety of all persons and property during the performance of the work.  This 
requirement will apply continuously and not be limited to normal working hours.   
 
The duty of the District to conduct construction review of the Contractor's performance is not 
intended to include review of the adequacy of the Contractor's safety measures in, on or near the 
construction site. 
 
WS-34 SANITATION 
 
Necessary sanitation convenience for the use of workmen on the job, properly excluded from public 
observation, shall be provided and maintained during the performance of the work. 
 
WS-35 SERVICE INTERRUPTIONS 
 
The Developer shall notify the District at least five (5) working days before an interruption of 
service is scheduled to occur.  The District will notify persons whose service will be interrupted due 
to the work covered herein.  Service interruptions shall not be scheduled on Friday.   
 
WS-36 ACCESS 
 
Bridging shall be provided across private driveways and roadways during the period when trenches 
are open to avoid interference with normal traffic flow. 
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WS-37 PUBLIC HAZARD OR INCONVENIENCE 
 
If the performance of the work should result in hazard or substantial inconvenience to the public, the 
District may correct the same, if in the opinion of the District, the correction is necessary.  The 
Developer shall, on request, reimburse the District for the expense incurred.  The Developer shall 
also reimburse the District for the expense incurred in complying with any order of public authority 
lawfully made with respect to the work during the performance of the work or within one year after 
final acceptance of the same. 
 
WS-38 TRAFFIC MAINTENANCE AND PROTECTION 
 
All work shall be performed with due regard for the safety and convenience of the public and so that 
interference with automotive and pedestrian traffic will be minimized.  Flagging personnel, 
barricades, signs and traffic control furnished or provided shall conform to the standards established 
in the latest edition of the Manual on Uniform Traffic Control Devices.  The District may require the 
construction of two-way vehicular bridges of approved construction on important streets.  Where 
detours are built, they shall be graded and maintained to the satisfaction of the District.  Soft 
shoulders shall be plainly marked to warn motorists.  Access shall be provided to cross cut roads and 
driveways as directed by the District. 
 
Where construction has been completed or is in progress in existing streets, the streets shall be 
graded and maintained to the satisfaction of the District.  No detours for foot traffic shall be more 
than one block in length and where crossing trenches, detours shall be provided with adequate 
footbridges with handrails.  At least one half of existing streets shall be left open for traffic and 
emergency vehicles at all times. 
 
WS-39 CONFINEMENT OF CONTRACTOR'S OPERATIONS 
 
The Contractor shall confine construction activities within the property of the Developer and the 
limits of easements and construction permits outside of the Developer's property.  All work on 
easements and permit areas outside the Developer's property shall be performed in strict compliance 
with the provisions of the easement or permit, with which provisions the Contractor shall be 
familiar.  Any damage to property or persons from any encroachment beyond these limits shall be 
the responsibility of the Developer.  Equipment and materials storage shall be confined to the 
Developer's property.  Pipe strung on public right-of-way shall be placed a safe distance from any 
traveled road in such manner as to avoid accidental rolling onto the road.  No driveways shall be 
blocked.  Lighted barricades in an adequate number and locations, pursuant to state, county and local 
regulations, shall be provided. 
 
WS-40 PROTECTION OF WORK AND PROPERTY 
 
The Developer shall exercise due care to protect property and the work addressed by this agreement.  
The Developer shall be solely responsible for any loss or damage to property or the work herein 
occurring prior to the completion of and final acceptance of the work by the District. 
 
WS-41 OTHER WORK 
 
The District has the right to let other contracts for other work that may affect the work hereunder.  
Other persons performing such other work shall be afforded reasonable opportunity for introduction 
and storage of their materials and execution of their work.  The work hereunder and such other work 
shall be properly coordinated and connected.  If any of the work hereunder depends on the proper 
execution of the work of other persons, the Developer shall inspect and promptly notify the District 
in writing of any defects in such other work which render it unsuitable for the execution of the work 



  

DEA Book Aug 2008 + Jul 2009 Fees.doc General Provisions – Page WS-10 
 

hereunder.  The Developer's failure to inspect and notify the District shall constitute acceptance of 
the other work as suitable. 
 
The District is not obligated to provide service to the Developer's property if the other work has not 
been completed and accepted by the District and is necessary to provide service to the Developer's 
property.   
 
Where the Developer and others are working in the same area, the District will attempt to coordinate 
such work for its harmonious and timely completion.  
 
WS-42 PAVEMENT REMOVAL 
 
Removal of existing paving in public roads shall be done in accordance with the governing agency's 
requirements and in private property shall be precut to one foot wider than the trench shoulder line 
and to a neat vertical edge. 
 
WS-43 CLEANUP 
 
The construction site shall be kept clean during the progress of the work.  Before the work shall be 
considered complete, the Developer shall clean out ditches that may have been filled during the 
work, replace damaged surfacing, remove surplus materials and trash and dispose of brush, repair all 
damages, and otherwise leave the job in a neat, orderly and workmanlike condition.  Dust control 
shall be provided during the progress of the work and during cleanup.  The Contractor shall keep 
existing roads and streets adjacent to or within the limits of the project open to and maintained in a 
good and safe condition for traffic at all times.  The Contractor shall remove, on a daily basis, any 
deposits or debris that may have accumulated on the roadway surface as a result of construction 
operations.  Removal shall be performed on a more frequent basis should the District determine that 
such removal is necessary.  Any damage resulting from the Contractor's operation shall be repaired 
by the Contractor at no expense to the Owner or District. 
 
WS-44 FINAL INSPECTION AND ACCEPTANCE 
 
All material and completed work are subject to final inspection by the District, which shall have the 
right to subject any portion thereof to such tests as in the opinion of the District shall be necessary to 
determine whether or not the work complies with the Plans and Specifications. 
 
WS-45 DEFECTIVE WORK AND CORRECTIVE ACTION 
 
During construction, work that is found by the District not to comply with the Plans and 
Specifications shall be remedied so as to comply therewith.  Subsequent to completion and within 
one year after the work has received final approval and acceptance by the District, the Developer 
shall correct or replace any defective work or material discovered by the District.  Such correction or 
replacement shall commence within seven days from the time of receipt of notice from the District 
and shall be completed promptly.  Failure to commence such correction or replacement within seven 
days will result in the District notifying the Developer’s bonding company of the Developer’s failure 
to complete the required construction and giving the bonding company 30 days to complete the 
required correction or replacement. If not so commenced within the above-stated time period, or in 
an emergency as determined by the District at its sole discretion, when damage may result from 
delay, such correction or replacement may be made by the District, or by a contractor hired by the 
District, at the expense of the Developer.  The Developer shall reimburse the District, upon demand, 
for any expense resulting from defects which appear within one year after acceptance of the 
Developer's work, including actual damages, cost of materials and labor expended by the District in 
making emergency repairs, cost of engineering, inspections and supervision by the District or the 
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Engineers, legal expense, and attorney's fees and costs reasonably incurred by the District as a result 
thereof. 
 
WS-46 RESTORATION OF IMPROVEMENTS 
 
Culverts, driveways, roadways, pipelines, monuments or other existing improvements which are 
removed or disturbed in the course of the work shall be restored to their original condition at the 
expense of the Developer.  In cutting through established lawns, the sod shall be removed before 
trenching and replaced after backfilling to the satisfaction of the property owner.  A signed release 
from the affected property owners will be required.  As a minimum requirement, all restoration shall 
be made to the condition of the area prior to construction. 
 
In areas where restoration of existing improvements will be necessary and to provide records of 
existing improvements, the Developer shall provide a video and/or photographic record before and 
after construction as required and acceptable to the District. 
 
WS-47 "AS-BUILT" DRAWINGS 
 
The Developer/Contractor shall maintain, on the jobsite, project field plans marked to indicate 
District approved plan revisions made in the field and other details of construction.  The marked-up 
project field plans shall be made available to the District upon completion of the construction.  The 
Developer shall be provided with a copy of the field plans and shall be responsible for providing the 
District with "As-Built" record drawings on a mylar format, clearly marked as "As-Built", as defined 
in the District Technical Specifications, current edition.   
 
The Developer shall furnish any additional information required by the District for the preparation of 
"As-Built" record drawings, such as, but not limited to; locating bends installed in the water main 
from two permanent, above ground fixtures, survey of sewer inverts, and field-survey of all water 
and sewer features visible from the surface (meter boxes, valves, fire hydrants, side sewer stakes, 
manholes, cleanouts, etc). 
 
WS-48 MAINTENANCE GUARANTEE 
 
Upon completion of the work and approval of the District, the Developer shall, as a condition of 
acceptance by the District, supply to the District a Maintenance Bond or Cash Maintenance 
Agreement (forms are attached), to guarantee all materials and workmanship for a period of one year 
after final acceptance of work.  The Maintenance Guarantee shall be in the amount of ten (10) 
percent of the construction cost, including tax, for the water and/or sewer improvements.  The 
minimum Maintenance Guarantee shall be two thousand dollars ($2,000.00), or the actual cost of 
construction if the actual cost is less than two thousand dollars.  A copy of the contractor's bid, 
and/or payment requests, as required by the District, shall be provided to the District upon 
completion of the work, as backup for the Maintenance Guarantee amount.   
 
WS-49 LIENS 
 
Prior to acceptance of the work, the Developer shall deliver to the District a complete release of all 
liens that might arise out of the performance of the work or such other evidence as may be 
acceptable to the District that there are no liens against the work.  If any lien arises or remains 
unsatisfied after acceptance of the work, the Developer shall reimburse the District for any costs 
incurred on account thereof. 
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WS-50 EASEMENTS 
 
All easements required shall be obtained by the Developer without cost to the District and shall 
provide for permanent easements and construction easements as shown on the Plans.  The Developer 
shall provide the District with supporting data to verify the location of all easements.  All easements 
shall be a minimum of 15 feet in width.  The Developer shall provide the District the Easement(s) 
through a form or process acceptable to the District.  This shall be on one of the District's standard 
forms, and may also be shown on documents recorded with as part of King County's, the City of 
Sammamish’s or the City of Issaquah’s requirements for final acceptance of the Development.  On 
the District's standard forms the legal description shall be clearly written in a manner that the 
easement can be plotted from the description.  In the event that legal services are required incident to 
easements beyond review of the form thereof, the costs of such services shall be paid by the 
Developer in amount as billed to the District before acceptance of the proposed extension. 
 
Any required easements not located on the property for which this Developer Extension Agreement 
is being completed shall be obtained, in the name of the District, by Developer, at Developer's 
expense, using a standard District form.  The original easement or a copy of such recorded easement 
shall be delivered to the District prior to commencement of construction.   
 
All required easements located on the property for which this Developer Extension Agreement is 
being completed shall be provided by the Developer prior to Final Acceptance of the water and/or 
sewer improvements covered by this Agreement. Where water and sewer facilities are not located in 
the right-of-way or proposed right-of-way, such facilities shall be located in separate utility tracts 
and easements encompassing the tracts will be granted to the District. Prior to acceptance of said 
extension the; 1) original easement on a standard District form and 2) a copy of the documents to be 
recorded as part of King County's, the City of Sammamish’s or City of Issaquah’s requirements for 
final acceptance of the Development showing the easement location and containing the same 
easement restrictions as on the standard District form, shall be delivered to the District.   
 
The Developer shall provide all necessary easements at Developer's sole cost regardless of changes 
in the Contract Plans and, if required, a title insurance policy in a sum not less than $10,000 per 500 
feet of easement free and clear of encumbrances.  The District may require the Developer to provide 
a survey of the as-built improvement to verify the location in the easement. 
 
WS-51 BILL OF SALE 
 
Upon completion of the work and approval of the District, the Developer shall, as a condition of 
acceptance by the District, convey the work to the District by Bill of Sale, a form of which is 
attached. 
 
WS-52 CROSS CONNECTION CERTIFICATION 
 
Pursuant to Washington State Regulations, WAC 248-54-285, and District Resolution No. 3340, all 
backflow prevention devices installed must be certified and tested by a Certified Washington State 
Cross Connection Specialist or Backflow Tester.  This includes all such devices in facilities served 
by District water service provided by this Agreement. 
 
WS-53 REIMBURSEMENT APPLICATION 
 
Pursuant to District Resolution No. 3144, or as such Resolution is updated or modified by the 
District Board of Commissioners, when the Developer is eligible for reimbursement for water and/or 
sewer facilities to be constructed as part of the Developer Extension Agreement pursuant to Chapter 
57.22 RCW, the Developer shall execute an Application for or Waiver of Reimbursement 
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Agreement for Water/Sewer Facilities, at the time of the Predesign Meeting indicating whether the 
Developer chooses to exercise the right to apply for or receive reimbursement.  If the Developer 
chooses to exercise the right for reimbursement, the Developer shall comply with the requirements 
for executing a reimbursement agreement with the District in the form as attached herein, or as more 
recently revised by the District. 
 
WS-54 RATES AND CHARGES  

 
The Property described in this Agreement shall be subject to all rates and charges established by the 
District. 
 
WS-55 DEVELOPER EXTENSION AGREEMENT TERMINATION 
 
A. Initiated by District 

Should the Developer fail to comply with, perform and/or meet any of the conditions 
associated with the Agreement or conditions associated with Certificate(s) of Water and/or 
Sewer Availability issued by the District in conjunction with the Agreement, the District 
may, in its sole discretion, terminate the Developer Extension Agreement prior to its 
completion.  In the event of such termination the District shall reimburse connection fees and 
charges paid by the Developer pursuant to this Developer Extension Agreement, up to a 
maximum of $250 per Equivalent Residential Unit for water and up to $250 per Equivalent 
Residential Unit for sewer, to the extent that such fees and charges have not been used, 
committed to or the collection of such relied upon for the planning, facilities construction, 
etc. by the District. 

 
B. Initiated by Developer 

Should the Developer request that the Developer Extension Agreement be terminated before 
its completion, the District will consider and may approve such request on the condition that 
1) all District fees such as Engineering, administrative and legal relating to the Agreement be 
paid in full, and 2) as otherwise conditioned by the District such as the completion of a 
portion of the extension improvements.  
 
The District shall reimburse connection fees and charges paid by the Developer pursuant to 
this Developer Extension Agreement, up to a maximum of $250 per Equivalent Residential 
Unit for water and up to $250 per Equivalent Residential Unit for sewer, to the extent that 
such fees and charges have not been used, committed to or the collection of such relied upon 
for the planning, facilities construction, etc. by the District. 

 
WS-56 INCORPORATION OF CERTIFICATE(S) OF AVAILABILITY 
 
If a Certificate of Water and/or Sewer Availability (“Certificate”) is issued by the District for the 
Project that relates to this Developer Extension Agreement, the terms and conditions for the 
Certificate(s) are hereby incorporated in the Developer Extension Agreement by this reference as if 
set forth herein in full. 
 

END OF SECTION 
 



 

DEA Book Aug 2008 + Jul 2009 Fees.doc Water/Sewer Agreement – Page A-1 
 

SAMMAMISH PLATEAU WATER AND SEWER DISTRICT 
 

DEVELOPER EXTENSION AGREEMENT 
PROJECT INFORMATION 

 
WATER  ______     and/or     SEWER  ______ 

 
Name of Development  

OWNER’S AGENT (DEVELOPER) PROJECT AGENT 
Name:  Name: 
Designate Developer Status Address:  
__ Corporation   __ Partnership   ___LLC  
__ Joint Venture,   __ Sole Proprietorship  
__ Other:__________________________  
Address:  Telephone:  
 Fax:  
  

 PROJECT ENGINEER 
Telephone:  Name: 
Fax:  Address:  

Is Owner’s Agent the Property Owner: Yes/No  
If No:     OWNER (DEVELOPER)  
Name:  
Address:  Telephone:  
 Fax:  
  

 PRIMARY CONTACT 
Telephone:  __ Owner’s Agent,    __ Owner  
Fax:  __ Project Agent,    __ Project Engineer 
Refer to the General Provisions, Section WS-1, “Definitions”, for an explanation of each of the 
parties and their project roles listed above.  Complete this page indicating all owners of the real 
property who must sign this agreement and are responsible for its performance.  Also identify 
the Owner’s Agent, if any.  Project Agent and Project Engineer shall also be indicated. 
REAL PROPERTY INFORMATION 
Tax Lot Number(s):  ________________________________ Attach a legal description 
Property Size:  ____________________  Property Zoning:  _____________________ 
Location Description: 
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APPLICATION AND AGREEMENT TO CONSTRUCT 
EXTENSION(S) TO WATER AND/OR SEWER SYSTEM(S) 

 
 

The undersigned, as the Developer herein, hereby makes application to the 
Commissioners of the Sammamish Plateau Water and Sewer District, as the District herein, for 
permission to construct and connect a private extension to the District's existing water and/or 
sewer system(s) as herein provided.  If this application is accepted, the undersigned, in 
consideration of the mutual promises and covenants herein contained, agrees to the terms and 
conditions of this Developer Extension Agreement and as follows: 

 
 

1. Location of Water and/or Sewer System Extension(s). 
 
The proposed water and/or sewer system extension(s) (the "extension(s)") will be 

installed in streets and other approved rights-of-way, tracts and/or easements and shall be for the 
use and benefit of the property hereinafter described, which property is owned by the Developer 
and/or other owners for whom the Developer is acting as agent.  Any such owners have joined in 
this application and are designated on the signature page hereof as "additional owners".  The 
legal description of the property is: 

 
 

See Attached Real Property Legal Description 
 
 

2. Warranty of Authority. 
 

The Developer and any additional owners warrant that they are the owners of all the 
property described in this Agreement.  Developer shall also, upon request, provide a title report 
to the District establishing that the parties executing this Agreement are the owners of all the real 
property described herein. 

 
 

3. No Assignment Without District Approval. 
 

The Developer's rights and responsibilities arising out of this Agreement are not 
assignable unless District consent is obtained, as conditioned by the District, prior to any 
proposed assignment.  Written documents as required by the District of any District approved 
assignment shall be filed with the District by the Developer herein at the time of any assignment. 

 
 

4. Description of Extension(s). 
 

The proposed extension(s) will consist of water pipe and appurtenances and/or sewer pipe 
and appurtenances and shall be installed in accordance with this Agreement and with such Plans 
and Specifications as Project Engineer may prepare in conformity with District specifications 
and as approved by the District. 
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5. Fees to be paid by the Developer. 
 

(A) Preliminary Fees 
 

 (1)  Administrative Fee 
 
The Administrative fee shall be as set by District Resolution.  The resolution 

establishing the Administrative fee for the Developer Extension Agreement is 
available at the District Office.  All Administrative fees for the Developer 
Extension Agreement shall be paid at the time of, and as a condition of, the 
District entering into this Developer Extension Agreement.  The Administrative 
fee is non-refundable. 

 
The Administrative fee for the Water portion of the Developer Extension 

Agreement shall include, but not be limited to, the administrative costs of 
preparing the Agreement, preparation of a Certificate of Water Availability, and 
District staff costs associated with the Pre-design meeting and with providing 
preliminary design information.  If a computer analysis of the fire flow available 
to the Project is deemed necessary by the District or if a hydrant flow test of the 
District's system in the area of the proposed Project is requested, there shall be an 
additional fee charged based on a time and materials basis, plus 15% overhead 
costs.  The Administrative fee shall also include the cost of closing the Developer 
Extension Agreement, including preparation of the Resolution of Final 
Acceptance, notification of completion to the land use agency, recording fees, and 
other administrative matters. 

 
The Administrative fee for the Sewer portion of the Developer Extension 

Agreement shall include, but not be limited to, the administrative costs of 
preparing the Agreement, preparation of a Certificate of Sewer Availability, and 
District staff costs associated with the Pre-design meeting and with providing 
preliminary design information.  If a computer analysis of the collection systems’ 
capabilities available to the Project is deemed necessary by the District, there 
shall be an additional fee charged based on a time and materials basis, plus 15% 
overhead costs.  The Administrative fee shall also include the cost of closing the 
Developer Extension Agreement, including preparation of the Resolution of Final 
Acceptance, notification of completion to the land use agency, recording fees, and 
other administrative matters. 

 
 

 (2)  General Facility Charges  
 
The Developer shall pay General Facility Charges, as determined by the 

District as a condition of final acceptance of this Developer Extension Agreement 
and the extension improvements by the District.  The General Facility charge 
shall be set by District Resolution.  If the General Facility charge is revised by 
District Resolution after this Developer Extension Agreement has been entered 
into and before the water and/or sewer system improvements have been finally 
accepted for ownership by the District, the charges in effect at final acceptance 
shall apply.  The resolution establishing the General Facility Charges is available 
at the District Office.   

 
At the time of, and as a condition of the District entering into this Developer 

Extension Agreement, a partial payment on the General Facility Charges owing 
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for the Project shall be paid by the Developer.  For Single Family Residential 
Developments this shall be at a rate of $500 per lot for Water General Facility 
charges and/or $500 per lot for Sewer General Facility charges.  For Non-Single 
Family Residential Developments, including commercial developments, this shall 
be at a rate of $500 per Equivalent Residential Unit (ERU) for Water General 
Facility Charges and/or $500 per ERU for Sewer General Facility Charges, the 
number of ERUs to be determined by the District. 

 
The portion of the General Facility Charges not paid upon entering into the 

Developer Extension Agreement, the Remaining General Facility Charges, shall 
be paid to the District, by the Developer, within thirty (30) days of King County's, 
City of Sammamish’s, or City of Issaquah’s approval of the first land use 
process/procedure for which the Certificates of Water and/or Sewer Availability 
were issued in connection with the execution of this Developer Extension 
Agreement, or if the land use process/procedure is appealed - within thirty (30) 
days of the date of the final decision rendered by the appropriate authority on the 
appeal(s) such as a Hearing Examiner or Court, or no later than at the time of 
initiation of the Design and Inspection Phase of the Developer Extension 
Agreement (“Remaining GFC Due Date”).  If, between the time of entering into 
the Developer Extension Agreement and payment of the Remaining General 
Facility Charges, any changes to the General Facility Charges are necessary due 
to; changes in the scope of the Developer's Project, identification of additional 
sources of water consumption or changes in the District's General Facility Charge 
Rate, reconciliation of the charges shall be made at the time of payment of the 
Remaining General Facility Charges.  The County's or City’s approval of the first 
land use process/procedure shall include, but not be limited to, preliminary plat 
approval, issuance of a building permit or preliminary short plat approval.  In the 
event the General Facility Charges are not paid within said thirty (30) day period, 
the District shall impose a late charge on the entire amount due at the rate of 
twelve percent (12%), with the late charge accrual starting on the Remaining 
General Facility Charge Due Date, and accruing until the unpaid and 
Remaining General Facility Charges and all accrued late charges are paid in 
full. If the General Facility Charge Rate has changed, the late charge shall be 
calculated on the General Facility Charge Rate in effect on the day the Remaining 
General Facility Charges were due If Certificates of Water and/or Sewer 
Availability are not required for the project for which the water and/or sewer 
extension improvements are being installed, the Remaining General Facility 
Charges shall be paid at the time of initiation of the Design and Inspection Phase 
of the Developer Extension Agreement.   

 
If, between the time of payment of Remaining General Facility Charges and 

final acceptance of the extension improvements by the District, any changes to the 
General Facility Charges are necessary, reconciliation of those changes shall be 
made with the Final Acceptance Fees.  See Section 5.(C)(4), General Facility 
Charge Adjustments, of this Agreement. 

 
(B) Design and Inspection Phase Fees 

 
Developers shall pay the Design and Inspection Phase Fees at the time of the 

Pre-design meeting or when the design is given to the District for design review, 
if a Pre-design meeting is not held.   
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If, between the time of entering into the Developer Extension Agreement and 
payment of the Design/Inspection Phase fees, changes to the District's 
Design/Inspection Phase Fee Rate Schedule are adopted by the District, the rate 
schedule in effect at the time of payment of the Design/Inspection Phase fees shall 
apply.  This Rate Schedule represents the current average District costs for 
Developer Extension Agreements.  However, since many factors may affect the 
District’s actual costs of administering, reviewing, and inspecting a project, the 
Developer shall pay the actual District costs associated with the Design and 
Inspection Phase of the work.  If the District’s costs are less than the fees paid, the 
District will refund the balance of the Design/Inspection Phase fees to the 
Developer upon release of the Maintenance Guarantee following correction of 
deficiencies identified in the 11-month inspection. Any District fees and costs that 
exceed the total amount of the Design/Inspection fees paid by the Developer will 
be invoiced to the Developer on a time and materials basis, plus 15% overhead.  
Any invoice not paid within thirty (30) days of the invoice date shall accrue 
interest at the rate of 1% per month until paid in full. Further, failure to pay the 
invoices within thirty (30) days of the date of the invoice will result in all 
activities being suspended, including construction activities, related to the water 
and sewer facilities until such time as the invoice and any accrued interest is paid 
in full. 

 
The Design/Inspection Phase fee rate schedule in effect at the time of 

Developer Extension Agreement preparation is included, for information purposes 
only, in the Calculation Sheets following the Water and Sewer Fee Summary 
pages.  The resolution establishing the Design and Inspection Phase Fees is 
available at the District Office.  

 
  

(1)  Design Review and Inspection Fees  
 
The District’s calculation of average Design Review and Inspection fees is 

based on services related to: preliminary design, checking conformity with the 
District's Comprehensive Plan, design checking, application form completions for 
agency submittals, Developer Extension Agreement administration, Project 
Engineer approval, Contractor approval, materials approval, a preliminary charge 
for other agency permit applications (e.g., right-of-way permit) and coordination, 
construction inspection, pressure testing inspection, water quality testing, punch 
list inspection, final inspection, easement review, review of final project costs and 
the bill of sale, review of as-built drawings, input of as-built drawings into the 
District’s GIS system, and document recording.  These fees do not include 
multiple reviews; redesigns during design checking or construction; negotiations 
for easements; special studies; legal services; or As-Built surveys. These fees also 
do not include the cost of permits and outside agency inspections, which shall 
be paid by the Developer prior to Final Acceptance. The District does not 
provide the following services:  property surveys; surveying; or staking of mains, 
facilities or appurtenance. 

 
 (2)  Flushing/Jetting Water  

 
Flushing/jetting water fees shall include the flushing water used during 

normal construction procedures to obtain pressure tests and to flush the water 
mains for purity testing, and to jet the sewer lines for normal cleaning and prior to 
TV inspections.  The District may assess additional flushing/jetting water fees, 
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under Final Acceptance Fees, if it determines that the amount of water used by the 
Developer to obtain acceptable pressure and purity tests, or for cleaning has been 
excessive, due to repeated failure to attain acceptable results.   

 
Flushing/jetting water fees do not cover water used in or around buildings 

during the construction period for plumbing tests, irrigation or other uses.  
Applications for use of hydrant meters may be obtained at the District to obtain 
water for these uses.  Developer and/or Developer's Contractor shall be fined 
for tampering with the District's water system if valves, including fire 
hydrant valves, are operated without the District's prior approval and 
without the District being present. 

 
 (3)  Other Charges 

 
The fees listed above are not intended to include allowance for any unusual 

costs and charges incurred by the District.  Other charges may include legal 
services in excess of those normally required in administration of a Developer 
Extension Agreement, including but not limited to preparation and/or review of 
additional agreements, fees for Agency submittals, and other unusual or special 
costs.  Other charges will be on a time and materials basis, plus 15% overhead.  

 
  

(C) Final Acceptance Fees 
 

Developers shall pay the Final Acceptance Fees prior to the District's final 
acceptance of the water and/or sewer system improvements and before the 
Developer may receive a letter (Health Letter) from the District stating that the 
water and/or sewer system improvements have been or will be finished in 
accordance with the District approved Plans and Specifications.  If a Health Letter 
is not required for a project, or fees are identified after the Health Letter has been 
issued, payment of fees will be required prior to District accepting water meter or 
side sewer applications for property included in the Developer's project. 
 
 (1)  Meter and Side Sewer Charges 

a)  Meter Charges: 
Developers of Single Family Residential Projects shall pay applicable 

meter charges for irrigation meters.  Domestic meter drop fees, (for Single 
Family Residential Projects), shall be paid by the Builder/Owner of each 
individual lot at the time of meter application.  If the Developer chooses, the 
Developer may pay the meter drop fees for the domestic water meters. 
 

For Non-Single Family Residential Projects, including commercial 
developments, Developer shall pay the applicable meter charges for all 
Domestic and Irrigation water meters.   
 

The meter drop fees are set by District Resolution, a copy of which is 
available at the District Offices. If the meter drop fees are revised by District 
Resolution after this Developer Extension Agreement has been entered into 
and before the water and/or sewer system improvements have been finally 
accepted for ownership by the District, the fees in effect at final acceptance 
shall apply.   
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b) Side Sewer Inspection Charges: 
Domestic side sewer inspection fees, (for Single Family Residential 

Projects), shall be paid by the Builder/Owner of each individual lot at the 
time of side sewer application.  If the Developer chooses, the Developer may 
pay the side sewer inspection fees for the domestic side sewers. 
 

For Non-Single Family Residential Projects, including commercial 
developments, Developer shall pay the applicable side sewer inspection 
charges for all side sewer connections.   

 
The side sewer inspection fees are set by District Resolution, a copy of 

which is available at the District Offices. If the side sewer inspection fees are 
revised by District Resolution after this Developer Extension Agreement has 
been entered into and before the water and/or sewer system improvements 
have been finally accepted for ownership by the District, the fees in effect at 
final acceptance shall apply.   
 

(2)  Regional Capital Facility Charges 
 
Developers of Single Family Residential Projects shall pay applicable 

Regional Capital Facility Charges for irrigation meters.  Regional Capital Facility 
Charges for domestic meters, (for Single Family Residential Projects), shall be 
paid by the Builder/Owner of each individual lot at the time of meter application.   

 
For Non-Single Family Residential Projects, including commercial 

developments, Developer shall pay the applicable Regional Capital Facility 
Charges for all Domestic and Irrigation water meters at the time of meter 
application.   

 
The Regional Capital Facility Charges are set by District Resolution, a copy 

of which is available at the District Offices. If the Regional Capital Facility 
Charges are revised by District Resolution after this Developer Extension 
Agreement has been entered into and before the water and/or sewer system 
improvements have been finally accepted for ownership by the District, the fees 
in effect at final acceptance shall apply.     

 
(3)  Local Facility Charge 

 
The Developer shall pay Local Facility Charge fees as determined by the 

District.  The Local Facility Charge fees are required to cover the Developer's 
property's equitable share of the cost of water mains and/or sewer mains that have 
already been installed or will be installed in the future, adjacent to their property, 
if that property has not previously paid its equitable share of such improvements.  
Developer's property includes the entire parcel, including but not limited to 
sensitive areas, tracts and areas that may be set aside as non-buildable or other 
open space or reserve tracts, as part of the Development. 

 
The Local Facility Charge fees are set by District Resolutions, copies of 

which are available at the District Office.  If the Local Facility Charge fees are 
revised by District Resolution after this Developer Extension Agreement has been 
entered into and before the water and/or sewer system improvements have been 
finally accepted for ownership by the District, the fees in effect at final acceptance 
shall apply.   
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(4)  Reimbursement Fees (Owing to Others) 
 
The Developer shall pay all reimbursement charges owing for the Property.  

Reimbursement charges shall be owing for: 
 

a) Any existing reimbursement agreement with the District applicable 
to the Developer's extension/real property; or 
 
b) Any reimbursement agreement in force and effect applicable to the 
Developer's extension/real property at the time of the District's final 
acceptance of the Developer's extension. 

 
(5)  General Facility Charge Adjustments 

 
If any adjustments to the General Facility Charges previously identified and 

paid for by the Developer are necessary due to changes in the scope of the 
Developer's Project, identification of additional sources of water consumption, 
changes in the District's General Facility Charge Rate by District Resolution 
(prior to final acceptance of the water and/or sewer system improvements for 
ownership by the District), or other reasons the changes shall be identified and the 
General Facility Charges for the Developer's Project shall be recalculated 
(adjusted General Facility Charges).  The General Facility Charges are set by 
District Resolution, copies of which are available at the District Office. 

 
If the Developer owes General Facility Charges greater than those previously 

paid, the Developer shall pay the additional amount to the District prior to final 
acceptance.   

 
If the Developer has paid General Facility Charges in excess of those 

calculated with adjustments, the District will compare the adjusted General 
Facility Charges with the amount required in the partial payment of the General 
Facility Charge as identified in the Preliminary Fee Section 5.(A.)(2), General 
Facility Charges, of this Agreement.   

 
If the adjusted General Facility Charges would be less than the partial 

payment, the District may consider a refund under the terms described in the 
Paragraph WS-55, Developer Extension Agreement Termination, of the General 
Provisions of this Agreement.   

 
If the adjusted General Facility Charges would be more than the partial 

payment, the District will refund the Developer the excess amount. 
 
Any refund will be made by the District by processing a voucher with King 

County, payable to the Developer, through the District's normal accounts payable 
process.  The accounts payable process can take up to 60 days.  When the check 
from King County for the excess General Facility Charge payment reimbursement 
is received by the District, it will be mailed to the Developer at the address listed 
on the Project Information sheet included as part of this Developers Extension 
Agreement, unless otherwise directed by the Developer in writing. 
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(6)  Supplemental Developer Agreement Fees 
 

a) Reimbursement Agreements 
If the Developer chooses to enter into a Reimbursement Agreement with 

the District for facilities Developer has installed which benefit other 
properties adjacent or near to the installed facility, Developer shall pay: all 
District fees identified in the Reimbursement Agreement; filing fees for 
recording the Reimbursement Agreement with King County; and expenses 
for legal services in excess of those normally used in preparing the District's 
standard Reimbursement Agreement, including but not limited to changes to 
the District's standard Reimbursement Agreement requested by the 
Developer.  Any fees or charges calculated on a time and materials basis 
shall be subject to a 15 percent overhead rate. 

 
The Developer is also responsible for providing the District with, or 

paying fees and charges related to obtaining legal descriptions for all 
Properties identified in the Reimbursement Agreement.   

 
b) Satellite Water Service Agreements 

If it is necessary or desirable for the Developer's Project to be developed 
with a Satellite Water System, a Satellite Water Service Agreement may be 
entered into between the Developer and the District. 

 
Developer shall pay: all District fees identified in the Satellite Service 

Agreement; filing fees for recording the Satellite Service Agreement with 
King County; and expenses for legal services in excess of those normally 
used in preparing the District's standard Satellite Service Agreement, 
including but not be limited to changes to the District's standard Satellite 
Service Agreement requested by the Developer.  Any fees or charges 
calculated on a time and materials basis shall be subject to a 15 percent 
overhead rate.  In addition the Developer is responsible for all fees and 
charges necessary for all applicable permits and approvals by all federal, 
state and county agencies having jurisdiction. 

 
c) Agreement for System Use Prior to Final Lift of Asphalt 

If the Developer requests and District agrees to allow use of the water 
and/or sewer system prior to completion of the water and/or sewer facility 
improvements, where the Developer has completed ALL REQUIREMENTS 
for Final Acceptance of the project EXCEPT placement of the final lift of 
asphalt, an Agreement for System Use Prior to Final Lift of Asphalt may be 
entered into between the Developer and the District. 

 
Developer shall pay all District fees identified in the Agreement for 

System Use Prior to Final Lift of Asphalt, with such fees being set by District 
Resolution. 

 
d) Manhole Plugging Agreement 

If the Developer requests and the District agrees to allow connection of 
the side sewers of selected buildings to the sewer main prior to the 
Developer’s completion of Final Acceptance of the sewer facility 
improvements, the manhole immediately downstream of the side sewers so 
connected shall be plugged. A Manhole Plugging Agreement will be required 
for each manhole that is plugged to set forth the requirements and 
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responsibilities of the Developer and the fees for administration and 
inspection associated with the early side sewer connection. 

 
Developer shall pay all District fees identified in the Manhole Plugging 

Agreement. Execution of the Manhole Plugging Agreement by the District 
does not indicate and should not be construed by the Developer as provision 
of sewer service to the buildings with side sewers connected to the main 
under the Manhole Plugging Agreement.  

 
e) Future Sewer Connection Agreement 

The King County Comprehensive Plan requires Urban Designated 
property be developed with sewer service. In areas where sewer service is not 
currently available and will not be extended as part of the Developer 
Extension Agreement a Future Sewer Connection Agreement may be 
required by King County, the City of Sammamish or the City of Issaquah. 

 
Developer shall pay all District fees associated with the execution and 

recording of the Future Sewer Connection Agreement. 
 

f) Other Agreements 
If any other Agreements between the Developer and the District are 

found to be necessary during the course of the Developer Extension 
Agreement, payment of additional fees or charges may be required.  The 
Developer shall pay for all items such as, but not limited to, the preparation 
or review of any Agreements by the District's attorney and document 
recording fees.  Any fees or charges calculated on a time and materials basis 
shall be subject to a 15 percent overhead rate. 

 
(7)  Other Charges 

 
The fees listed above are not intended to include allowance for any unusual 

costs incurred by the District.  Other charges may include: legal services in excess 
of those normally used in administration of a Developer Extension Agreement; 
fees for other Governmental Agencies submittals; redesign and/or checking of 
redesigns due to changes made after substantial completion of the original water 
and/or sewer system design and beyond the control of the District; outside 
consultant costs incurred for peer review, and other unusual or special costs.  
Other charges will be on a time and materials basis, plus 15% overhead.  

 
Permits.  The District will charge the Developer for the actual District costs 

associated with grading permits, right-of-way permits, or other permits. 
 
11-Month Inspection Fee.  The 11-Month Inspection fee covers the District’s 

costs to inspect the installed facilities at the end of the Maintenance Guarantee 
period, identify any deficiencies, notify the developer to correct the deficiencies, 
provide inspection if necessary during the corrective action, and verify that the 
deficiencies have been corrected.  The fee is non-refundable.  If the District’s 
costs exceed the non-refundable fee due to the extent of the corrections needed or 
other factors, the District’s costs that exceed the fee will be billed to the 
Developer on a time and materials basis, plus 15% overhead.  
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WATER FEE SUMMARY SHEET 
first of four sheets 

 
___________________________ 

Development Name 
 

(A) PRELIMINARY/CERTIFICATE FEES 
 

(1)   Administrative Fee  
$750  
Hydrant Flow Test (Optional)  

  
(2)   General Facility Charges  
        a)  Partial Payment @ $500/ERU  

No. Lots _____, No. ERUs _____  
(See Calculation Page A-17-a for ERUs)  
Meter Sizes:       3/4"_____, 1"_____, 1-1/2"_____, 

 2"_____, Other_____ 
 

  
Minimum Payment Necessary to Enter into Agreement 

Total 
 

Date Pd. _______  
Receipt #_______  
  

Date of District Approval of Agreement ________  
  
  

      b) Remaining General Facility Charges   
No. Lots _____, No. ERUs _____  
(See Calculation Pages for ERUs)  
Meter Sizes:      ¾"___@$_______; 1"___@$________;  

1-1/2"___@$________;  2"___@$________; 
                          Other________ 

 

The GFC in effect at the time of payment of Remaining GFCs shall be 
charged.  The figures given here are those in effect at the time of 
Agreement preparation, and are subject to change at any time without 
prior public notice. 
Meter Size 3/4" 1" 1-1/2" 2" 
GFCs $2535 $6,337.50 $12,675 $20,280 
Cascade View Zone GFC for all SF $5,922 

less Partial Payment in (A)(2)a) ( )
  

Due within 30 days of County or City Approval of Process/Procedure for Certificate issued w/this 
DE or no later than at the time of initiation of the Design & Inspection Phase of the DE. 

(See Section (5)(A)(2).) 

 

TOTAL  
Date Pd. _______  
Receipt #_______  
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WATER FEE SUMMARY SHEET 
second of four sheets 

 
___________________________ 

Development Name 
 

(B) DESIGN AND INSPECTION PHASE FEES 
 

The Design Inspection Phase Fees rate schedule in effect at the time of payment of Design Inspection 
Phase Fees shall be charged.  The rate schedule in effect at the time of Agreement preparation is 
provided on Page A-17-e, for your information, and is subject to change at any time without prior 
public notice. 

 
(1)  Design, Design Review and Inspection Fees  
      a) base fee of $________  

  
      b) Water main _______ Lineal Feet  

$______ per foot for lineal footage of main outside of roadway  
$______ per foot for lineal footage of main along roadway, as determined   
               by the District.  
Minimum $__________  
  

      c) Water main   
$______ per connection of new main to existing system  
  

      d) Other Facilities  
Pump Stations -   $_______ designed by Dev. Eng.  
Telemetry Programming - $______  
Pressure Reducing Stations - $______ each  
Detector Check Valve Assemblies - $______ each  
Fire Hydrant, tapped onto existing main with no   
  additional main extension - $______ each  
Facilities not listed here shall be determined on a case   
  by case basis.  
  

(2)  Flushing Water  
$______ for the first 1000 lineal feet of water main  
$______ per foot for lineal footage in excess of the   
first 1000 lineal feet of water main, as determined   
by the District.  
  

(3)  Other Charges  
SEPA Checklist (for projects not categorically exempt from SEPA) $   
Other Agency Permitting/Inspection Admin.   $  
(Permit/Inspection Costs collected at Final Acceptance) 

 

__________________________________________________________  
  

TOTAL  
Date Pd. _______  

Date of Pre-Design Meeting _________________                  Receipt #_______  
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WATER FEE SUMMARY SHEET 
third of four sheets 

 
___________________________ 

Development Name 
 

(C) FINAL ACCEPTANCE FEES 
 

(1)  Meter Charges (Meter drop prices shown below)  
Domestic Meters  
(Optional for Single Family Residential)  
_____ - 3/4"   @ $310.00; _____ - 1" @ $425.00, _____ - 1-1/2" @ $650.00  
_____ - 2" @ $750.00, _____ - 3"   @ $2,350.00; _____ - 4" @ $3,650.00  
  
Irrigation Meters  
_____ - 3/4"   @ $310.00; _____ - 1" @ $425.00, _____ - 1-1/2" @ $650.00  
_____ - 2" @ $750.00, _____ - 3"   @ $2,350.00; _____ - 4" @ $3,650.00  
Note: Prices quoted are for meter drops, meter installation fees are not quoted.  
  

(2)  Regional Capital Facility Charges  

All Meters (Optional for Single Family Residential)  
Plateau Zone  

_____ - 3/4" @ $6,096.45; _____ - 1" @ $15,241.12, _____ - 1-1/2" @ $30,482.23   
_____ - 2" @ $48,771.57, _____ - 3"   @ $97,543.15; _____ - 4" @ $152,411.17   

Cascade View Zone   

_____ - 3/4"   @ $0; _____ - 1" @ $9,144.67, _____ - 1-1/2" @ $24,385.79 
 

 

_____ - 2" @ $42,675.13, _____ - 3"   @ $91,446.70; _____ - 4" @ $146,314.72   
  

(3)  Local Facility Charge  

_______ lineal feet at $________/lineal foot  
Streets or areas of frontage:  
__________________________________________________________  
__________________________________________________________  

The LFC rate in effect at the time of Final Acceptance shall be charged.  The 
general rate given here, $145 per lineal foot, was in effect at the time of Agreement 
preparation, and is subject to change at any time without prior public notice 

 

(4)  Reimbursement Fees (Owing to Others)  

Description of Reimbursement Basis and Factors:  
__________________________________________________________  
__________________________________________________________  
  

(5)  General Facility Charge Adjustments  

See Calculation Sheets, page A-17-c, for Explanation  
TOTAL + or - ________      if +  

Payment to Developer Voucher #_______      if -  
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WATER FEE SUMMARY SHEET 
fourth of four sheets 

 
___________________________ 

Development Name 
 

(C) FINAL ACCEPTANCE FEES (Continued) 
 

(6)  Supplemental Developer Agreement Fees  
  

a) Reimbursement Agreements      
b) Satellite Water Service Agreements       
c) System Use Prior to Final Lift of Asphalt       
e) Future Sewer Connection Agreement        

      f) Other Agreements  
     

      g) Recording Fees  
$62.00/1st pg. + 1.00/pg.; # pgs =       

  
Agreement Fee Total          

  
(7)  Other Charges  

Right-of-Way Permits    
Grading Permits    
11-Month Inspection Fee ($800 min, T&M for District costs that exceed $800)  
    

  
  

(C) FINAL ACCEPTANCE FEES - SUMMARY AND TOTAL  
  
(1)  Meter Charges  

Domestic Meters  

Irrigation Meters  

(2)  Regional Capital Facility Charge  

(3)  Local Facility Charge  

(4)  Reimbursement Fees (Owing to Others)  

 
(5)  General Facility Charge Adjustments 

 

  
(6)  Supplemental Developer Agreement Fees  
 
(7)  Other Charges 

 

  
  

TOTAL  
Date Pd. _______  
Receipt #_______  
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SEWER FEE SUMMARY SHEET 
first of four sheets 

 
___________________________ 

Development Name 
 

(A) PRELIMINARY FEES 
 

(1)  Administrative Fee  
$750  

  
(2)  General Facility Charges  
      a) Partial Payment @ $500/ERU  

No. Lots _____, No. ERUs _____  
(See Calculation Page A-17-a for ERUs)  
Meter Sizes:       3/4"_____, 1"_____, 1-1/2"_____, 

 2"_____, Other_____ 
 

  
Minimum Payment Necessary to Enter into Agreement 

Total 
 

Date Pd. _______  
Receipt #_______  
  

Date of District Approval of Agreement ________  
  
  

 
      b) Remaining General Facility Charges   

No. Lots _____, No. ERUs _____  
(See Calculation Pages for ERUs)  
Meter Sizes:      3/4"___@$_______; 1"___@$________;  

1-1/2"___@$________;  2"___@$________; 
                          Other________ 

 

The GFC in effect at the time of payment of Remaining GFCs shall be 
charged.  The figures given here are those in effect at the time of 
Agreement preparation, and are subject to change at any time without 
prior public notice. 
Meter Size 3/4" 1" 1-1/2" 2" 
GFCs $2,395 $5,987.50 $11,975 $19,160 

less Partial Payment in (A)(2)a) ( )
  
  

Due within 30 days of County or City Approval of Process/Procedure for Certificate issued w/this 
DE or no later than at the time of initiation of the Design & Inspection Phase of the DE. 

(See Section (5)(A)(2).) 

 

TOTAL  
Date Pd. _______  
Receipt #_______  
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SEWER FEE SUMMARY SHEET 
second of four sheets 

 
___________________________ 

Development Name 
 

(B) DESIGN AND INSPECTION PHASE FEES 
 

The Design Inspection Phase Fees rate schedule in effect at the time of payment of Design Inspection 
Phase Fees shall be charged.  The rate schedule in effect at the time of Agreement preparation is 
provided on Page A-17-e, for your information, and is subject to change at any time without prior 
public notice. 

 
(1)  Design, Design Review and Inspection Fees  
      a) base fee of $______  

  
      b) Sewer main _______ Lineal Feet  

$______ per lineal feet outside of roadway  
$______ per lineal feet along roadway, as determined by the District  
Minimum $________  
  

      c) Sewer main  
$______ per connection of new main to existing system  
  

      d) Other Facilities  
Lift Stations - designed by Dev. Eng  

Mini-Lift Station – each,  $_______ x ____.  
Temporary Style, (submersible) $_______  
Permanent Style (wet-well/dry well),  $_______  
Telemetry Programming (each lift station) $_______ x ____  

Grease Interceptors/Oil Water Separators, each  $_______ x ____  
Facilities not listed here shall be determined on a case by case basis.  
  

(2)  Jetting Water  
$______ for the first 1000 lineal feet of sewer main  
$______ per foot for lineal footage in excess of the   
first 1000 lineal feet of sewer main, as determined by the District.  
  

(3)  Other Charges  
SEPA Checklist (for projects not categorically exempt from SEPA) $   
Other Agency Permitting/Inspection Admin.   $  
(Permit/Inspection Costs collected at Final Acceptance) 

 

   
  

TOTAL  
Date Pd. _______  

Date of Pre-Design Meeting  ______________________      Receipt #_______  
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SEWER FEE SUMMARY SHEET 
third of four sheets 

 
___________________________ 

Development Name 
 

(C) FINAL ACCEPTANCE FEES 
 

(1)  Side Sewer Inspection Charges  
  

Single Family Residential (Optional)  
Number of Lots ______ x $200.00  
  
Non-Single Family Residential  
Number of Side Sewers ______ x $300.00  
  

 
(2)  Local Facility Charge 

 

  
_______ lineal feet at $________/lineal foot  
Streets or areas of frontage:  
__________________________________________________________  
__________________________________________________________  
The LFC rate in effect at the time of Final Acceptance shall be charged.  The 
general rate given here, $192.00 per lineal foot, was in effect at the time of 
Agreement preparation, and is subject to change at any time without prior 
public notice 

 

 
(3)  Reimbursement Fees (Owing to Others) 

 

Description of Reimbursement Basis and Factors:  
__________________________________________________________  
__________________________________________________________  
  

 
(4)  General Facility Charge Adjustments 

 

  
See Calculation Sheets, page A-17-d, for Explanation  

TOTAL + or - ________      if +  
Payment to Developer Voucher #_______      if -  
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SEWER FEE SUMMARY SHEET 
fourth of four sheets 

 
___________________________ 

Development Name 
 

(C) FINAL ACCEPTANCE FEES (Continued) 
 

(5)  Supplemental Developer Agreement Fees  
  

a) Reimbursement Agreements      
c) System Use Prior to Final Lift of Asphalt      
d) Manhole Plugging Agreements  Start Date =   
f) Other Agreements  
     
g) Recording Fees  

$62.00/1st pg. + 1.00/pg.; # pgs =     
  

Agreement Fee Total     
  
 
(6)  Other Charges 

 

Right-of-Way Permits    
Grading Permits    
11-Month Inspection Fee  ($800 min, T&M for District costs that exceed $800)  
   

  
  

(C) FINAL ACCEPTANCE FEES – SUMMARY AND TOTAL  
  
(1)  Side Sewer Inspection Charges  
  

Single Family Residential (Optional)  
  
Non-Single Family Residential  

 
(2)  Local Facility Charge 

 

 
(3)  Reimbursement Fees (Owing to Others) 

 

 
(4)  General Facility Charge Adjustments 

 

  
(5)  Supplemental Developer Agreement Fees  
 
(6)  Other Charges 

 

  
TOTAL  
Date Pd. _______  
Receipt #_______  
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Calculation of Equivalent Residential Units (ERUs) Date ________ 
 By ________ 
1 ERU = The water use for a Single Family Building using a 3/4" meter. 
 
ERUs are based on meter size.  The number of ERUs each meter size represents is based on American Water 
Works Association (AWWA) capacity ratings. 
 
Single Family Residential:   

Water: 1 lot served by a 3/4" meter = 1 ERU 
lots served by larger meters have ERUs based on meter size. 

Sewer: 1 lot = 1 ERU, regardless of meter size. 
 
Non-Single Family Residential:   

Water: ERUs based on meter size. 
Sewer: ERUs based on meter size. 

  
Category Used for basis of Calculation:  
Single Family Residential:  No. Lots _________;   
  Meter Sizes:  3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____ 
Non Single Family Residential: Meter Sizes:  3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____  
If the meter size is not known, an estimate based on similar facilities installed in the District should be used. 

Meter Size ERUs 
 3/4" 1 
 1" 2.5 
 1 1/2" 5 
 2" 8 
 3" 16 
 4" 25 
 6" 50 
 8" 80 
 10" 115 

Other Criteria ____________________________________________________ 
 
  
CALCULATIONS FOR ERU'S AT TIME OF ENTERING INTO AGREEMENT: 
 
 
 
 
 
 
 
 

# ERU'S ________________ 
By ___ Date _________________ 
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CALCULATIONS FOR ERU'S IF CHANGES TO SCOPE OF DEVELOPMENT HAVE 
OCCURRED PRIOR TO PAYMENT OF REMAINING GFC'S - [(A)(2)b)]: 
Single Family Residential: No. Lots ________;   

Meter Sizes: 3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____ 
Non-Single Family Residential: Meter Sizes:  3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____  
If the meter size is not known, an estimate based on similar facilities installed in the District should be used. 
Other Criteria   
 
 
 
 
 
 
 
 
 
 
 
 

# ERU'S ________________ 
By ___ Date _________________ 

  
CALCULATIONS FOR ERU'S IF CHANGES TO SCOPE OF DEVELOPMENT HAVE 
OCCURRED PRIOR TO PAYMENT OF FINAL ACCEPTANCE FEES - [(C)(4)]: 
Single Family Residential: No. Lots ________;   

Meter Sizes: 3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____ 
Non Single Family Residential: Meter Sizes:  3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____  
If the meter size is not known, an estimate based on similar facilities installed in the District should be used. 
Other Criteria   
 
 
 
 
 
 
 
 
 
 
 
 

# ERU'S ________________ 
By ___ Date _________________ 
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(4)  General Facility Charge Adjustments - Water 
 
a) Change in Project Scope  

No. Lots _____, No. ERUs _____ (See Previous Page for ERUs) 
Meter Sizes: 3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____ 
 
$_____/ERU for single family residential 
 

$_______/ERU x ______ERUs = ________ 
or 

$_____/ERU for non-single family residential 
 

$_______/ERU x _______ERUs = ________ 
 

less General Facilities paid in  
Preliminary Fees - (A) (2)b) «___________» 

(Before Partial Payment subtracted) 
 

+ or - ____________ 
 

b) Addition of irrigation  
Meter Sizes: 3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____, No. ERUs ________ 
 

$_______/ERU x ______ERUs = ___________ 
 
c) General Facility Charge Rate Change  

Resolution #______ 
+ or - ____________ 

 
 
 
 
 
 
d) Other reasons  

__________________________________________
______________________ 

+ or - ____________ 
 
 
 
 

Adjustment to General Facility Charge 
(4) a) to d)  Total + or - ___________ if + ________ 
Payment to Developer Voucher #_____ if - 
 
If a payment to Developer is indicated, evaluate the minimum payment 
necessary to the District per Section 5.(C)(4) General Facility Charge 
Adjustments prior to processing voucher. 
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(4)  General Facility Charge Adjustments - Sewer 

 
a) Change in Project Scope  

No. Lots _____, No. ERUs _____ (See Previous Page for ERUs) 
Meter Sizes: 3/4"_____, 1"_____, 1-1/2"_____, 2"_____, Other_____ 
 
$_______/lot for single family residential 
 

$_______/lot x ______lots = ____________ 
or 

$_______/ERU for non-single family residential 
 

$_______/ERU x _____ERUs = ____________ 
 

less General Facilities paid in  
Preliminary Fees - (A) (2)b) «___________» 

(Before Partial Payment subtracted) 
 

+ or - ____________ 
 

b) General Facility Charge Rate Change  
Resolution #______ 

+ or - ____________ 
 
 
 
 
 
 
 
 
 
d) Other reasons  

__________________________________________
______________________ 

+ or - ____________ 
 
 
 
 

Adjustment to General Facility Charge 
(4) a) to d)  Total + or - ____________ if + ________ 
Payment to Developer Voucher #_____ if - 
 
If a payment to Developer is indicated, evaluate the minimum payment 
necessary to the District per Section 5.(C)(4) General Facility Charge 
Adjustments prior to processing voucher. 
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DESIGN/INSPECTION PHASE FEE RATE SCHEDULE 
03/19/2007 

 
 

WATER 
 
1 

 
Design Review & Inspection 

1.a Base Fee $ 2800.00 Per Agreement 
1.b Water Main $ 

 
4.10 

 
5.40 

 
 

3000.00 

Per lineal foot of main outside of existing traveled roadways except for 
crossings 
Per lineal foot of main constructed longitudinally along existing 
traveled roadways 
SUBJECT TO 
Minimum 

1.c Water Main $ 1400.00 Per connection of new main to the District’s existing system 
1.d Other Facilities  

$ 
 

5000.00 
Pump Stations, each 
 designed by Developer’s Engineer 

  $ 2000.00 Telemetry Programming 
  $ 1600.00 Per each Pressure Reducing Stations 
  $ 800.00 Per each Detector Check Assemblies 
  $ 1000.00 Per each Fire Hydrant tapped onto existing main, with no additional 

main ext. 
2. Flushing Water $ 465.00 For the first 1000 lineal feet of main 
  $ 0.34 Per lineal foot for footage of main in excess of 1000 feet. 
3. Other Charges  

$ 
$ 

 

 
1500.00 

500.00 
 

 
SEPA Checklist (for projects not categorically exempt from SEPA) 
Other Agency Permitting/Inspection Administration 
Other Charges Determined by the District on a case by case basis. 

 
SEWER 

 
1. 

 
Design Review & Inspection 

1.a Base Fee $  2800.00 Per Agreement 
1.b Sewer Main $ 6.80 

 
9.10 

 
 

4000.00 

Per lineal foot of main outside of existing traveled roadways except for 
crossings 
Per lineal foot of main constructed longitudinally along existing 
traveled roadways 
SUBJECT TO 
Minimum 

1.c Sewer Main $ 500.00 Per connection of new main to the District’s existing system 
1.d Other Facilities  

$ 
$
$ 

 
5000.00 
7000.00 
9000.00 

 

Lift Stations, each, designed by Developer’s Engineer 
 Mini-Lift Station  
 Temporary Style (submersible) 
 Permanent Style (wet-well/dry well) 

  $ 2000.00 Telemetry Programming 
  $ 1100.00 Grease Interceptor/Oil Water Separators, each 
2. Jetting Water $ 335.00 for the first 1000 lineal feet of main 
  $ 0.25 per lineal foot for footage of main in excess of 1000 feet. 
3. Other Charges  

$ 
$ 

 
1500.00 

500.00 
 

 
SEPA Checklist (for projects not categorically exempt from SEPA) 
Other Agency Permitting/Inspection Administration 
Other Charges Determined by the District on a case by case basis. 
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SUPPLEMENTAL DEVELOPER AGREEMENT FEE SCHEDULE 
07/22/2008 

 
 

 AGREEMENT  
 

  

5.a Reimbursement Agreements  $ 
 

$ 
 

$ 

500.00 
 

3,000.00 
 

150.00 

Deposit for 3 or Fewer Benefited 
Properties Per Agreement 
Deposit for More Than 3 Benefited 
Properties Per Agreement 
Per reimbursement check processed 

5.b. Satellite Water Service Agreements $ 
$ 

 

250.00 
3000.00 

Administrative Fee 
Future Water System Conversion 

5.c. System Use Prior to Final Lift of Asphalt 
 
 
 
 
 
 
 
 
 
 
 
Trench Settlement Deposit 

$ 
 
 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

 
 

$ 

1,000.00 
 
 

500.00 
250.00 
50.00 

125.00 
100.00 
200.00 
100.00 
100.00 
100.00 

14,000.00 
 
 

7,000.00 

Base fee – Non-refundable 
Refundable fees listed below: 
 
Per Manhole 
Per Valve Box 
Meter Boxes & Stripes 
Hydrants with Blue Reflectors 
Per Type 1 Blow-off 
Per Type 2 Blow-off 
Air Relief Valves 
Valve Marker Posts 
Cleanouts 
Minimum deposit up to and equal to 
5,000 lineal feet of water and sewer 
mains 
Per 1,000 lineal foot for footage of water 
and sewer main in excess of $5,000 
lineal feet of water and sewer mains 
 

5.d. Manhole Plugging Agreement $ 
$ 

 

1350.00 
110.00 

Base fee 
Per manhole charge 

5.e. Future Sewer Connection Agreement $ 
 

68.00 Per Agreement 
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6.  Preparation of Plans 
 

Developer shall retain its own engineer to prepare the Plans for the extension(s) 
according to District Specifications. 

 
(A) The Developer must obtain District approval of Project Engineer in 

accordance with Paragraph WS-6 of this Agreement. 
 
(B) Prior to preparation of the Plans, Developer must file with the District copies 

of the: 
 

1) Approved Preliminary Plat for Developer's project. 
 
2) Road and storm sewer plans and profiles for the project. 
 
3) A contour map of the project with contour intervals of five (5) feet or 

less.  For projects including sewer, more detailed contour information 
may be required. 

 
(C) Upon completion of (B) above, a pre-design meeting between the District, 

Developer and the Project Engineer will be scheduled.  It is expected that this 
meeting will occur approximately ten (10) days after completion of (B) above. 

 
(D) At the pre-design meeting, the District shall discuss with the Developer and 

the Project Engineer the items listed below. The District shall also supply to 
the Developer a copy of As-Built drawings for surrounding District utilities, 
as may be available, and such other relevant information as may be available. 
1) Water system - a conceptual plan illustrating the overall system grid 

required, the necessary sizes of pipes, gradients of water lines and such 
other special requirements as may be deemed necessary.  The drawings 
shall include all water facilities required to provide service to the Real 
Property included in the Developer Extension Agreement, any offsite 
facilities required to reach the Real Property, and extension across the 
Real Property in all directions so as to provide for future extension of the 
water system beyond the Real Property. 

2) Sewer system - a conceptual plan illustrating the overall collection system 
required, the necessary sizes of pipes, points of connection and such other 
special requirements as may be deemed necessary. The drawings shall 
include all sewer facilities required to provide service to the Real Property 
included in the Developer Extension Agreement, any offsite facilities 
required to reach the Real Property, and extension across the Real 
Property in all directions so as to provide for future extension of the sewer 
system beyond the Real Property. 

 
 Following the predesign meeting, the District shall compute the Design and 

Inspection Phase fees. The Developer shall pay the District Design and 
Inspection Phase fees prior to the commencement of design review by the 
District.  

 
1) After the pre-design meeting the Project Engineer shall prepare and 

submit to the District three (3) copies of a preliminary Design and 
Plans for review and approval by the District.  The District shall have 
the right to require changes in the preliminary Design and Plans as 
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may be deemed necessary.  All Designs and Plans prepared by 
Project Engineer shall be prepared in accordance with: Part One - 
Design Standards for Water and Sewer Systems, and Part Five - 
Drawing Standards for Water and Sewer Systems of this Agreement’s 
Technical Specifications. 

 
2) Upon approval of the preliminary Design and Plans by the District, Project 

Engineer shall prepare a final Plan and submit the original mylar drawing 
of the final Plan to the District. 

 
(F) Upon approval of the final Plan by the District, the District Manager shall 

indicate his/her approval of the Plan on the original mylar drawings. 
 
(G) Copies of the Plans 
 

1) The Developer will make copies of the Plans as necessary for Permit 
submittals and four (4) sets of full-size drawings and four (4) sets of 11” 
x 17” drawings for District use during construction and inspection.  The 
original mylars will be kept by the Project Engineer for preparation of 
As-Built Record Drawings at the completion of construction.  The 
Developer may obtain copies of the Plans as needed by Developer and 
Contractor from the Project Engineer. 

 
7. Technical Detail and Specifications 

 
Refer to the Technical Specifications Sections of this Agreement; Part One – Design 

Standards, Part Two – Material Standards, Part Three – Construction Standards, Part Four - Standard 
Details, and Part Five – Drawing Standards; which are attached hereto and made a part of this 
Agreement. In addition, the Sammamish Plateau Water and Sewer District Side Sewer Regulations, a 
separate document, are included by this reference. 

 
8. Permits and Approvals by other Agencies 

 
When the original mylar Plan Drawings have been approved by the District Manager, 

the District will apply for such right-of-way permits and approvals for the Plan as may be necessary.  
It is the Developer’s responsibility to prepare applications for permits such as grading permits, site 
development permits, fire hydrant permits, and State Environmental Policy Act compliance.  Should 
changes to the Plan be required in order to receive said permits and approvals, the Engineer who 
prepared the plan shall make all changes as required. 

 
9. Performance Guarantee 

 
The Developer shall provide a signed copy of the contractor’s bid for the 

extension(s), (unless the Developer is undertaking the work itself), for the District’s review, a 
minimum of five (5) days prior to the preconstruction conference.  Developer shall furnish to the 
District, prior to the preconstruction conference a performance guarantee of a type and in a form as 
determined by the District, in its sole discretion, in an amount equal to either the engineer's 
estimated cost of the extension(s) or contractor bid price as required by the District.   

 
The Performance Guarantee shall require completion of all work within a period of 

eighteen (18) months from the date of payment of the Design and Inspection Phase Fees to the 
District in accordance with the Agreement, the Plans and Specifications and other requirements of 
the District.  The Performance Guarantee shall be released by the District upon the District's final 
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acceptance of the work in accordance with paragraph WS-11 "Performance Guarantee" of this 
agreement.  

 
The District in its sole discretion may also require a payment bond of a type and in a 

form as determined by the District requiring the payment by the Developer of all persons furnishing 
labor and materials in connection with the work performed under the Agreement, and shall hold the 
District harmless from any claims therefrom.  Any payment bond required by the District shall be 
provided to the District prior to the preconstruction conference or following commencement of work 
as a condition of the District granting final acceptance of the work referenced herein.   

 
No third person or party shall have any rights under any performance or payment 

guarantee the District may require from the Developer and such are provided entirely for the benefit 
of the District and the Developer and their successors in interest. 

 
10. Subletting and Subcontracting 

 
Developer is fully responsible for the acts and omissions of subcontractors and 

persons employed, directly or indirectly, by subcontractors, as well as the acts and omissions of 
persons directly employed by the Developer. 

 
11. Preconstruction Meeting 

 
After the Plans have been approved by the District, review and approval of 

construction material submittals is completed by the District, and a Performance Guarantee has been 
supplied to the District, the Developer shall contact the District to schedule a preconstruction 
meeting.  Construction of the water and/or sewer improvements for the Developer's project shall not 
begin for at least 48 hours after the preconstruction meeting.  The preconstruction meeting shall be at 
the District's offices, located at 1510 - 228th Avenue SE, Sammamish, Washington, during normal 
District office hours.  If deemed necessary, the meeting may be continued at the project site.   

 
The meeting shall be attended by the Developer, Developer's Contractor and project 

superintendent, any sub-Contractor who will be involved in the construction of the water and/or 
sewer improvements, Project Engineer, if appropriate, District Inspector, other District staff 
personnel and government agency representatives with jurisdiction on the water and/or sewer 
improvements installation, if they so request to be present.  The District may elect to excuse the 
attendance at the meeting of any of the attendees upon request.   

 
If the Developer changes Contractors or hires additional Contractors who were not 

included in the preconstruction meeting for the installation of the water and/or sewer facilities, an 
additional meeting may be required by the District prior to the new Contractor(s) doing any work on 
the water and/or sewer installations.  The Developer shall reimburse the District for the cost of such 
meeting on a time and materials basis, plus 15 percent overhead. 

 
Prior to any work being performed on the water and/or sewer improvements, a 

Certificate of Insurance covering each Contractor who will be working on the water and/or sewer 
improvements must be provided to the District.  The Certificate shall list the name of the project, 
with the District as Certificate Holder on the certificate, and shall name the District as an insured, 
together with an endorsement to the Developer’s comprehensive general liability insurance naming 
the District as an insured as required herein.  
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12. Final Acceptance - Conditions Precedent 
 
(A) Compliance with this Agreement 
 

Compliance with all terms and conditions of this Agreement, the Plans and 
Specifications prepared hereunder and other District requirements shall be a condition 
precedent to the District's final acceptance of the extension(s) and acceptance of the 
bill(s) of sale to the extension(s) and to the District's agreement to maintain and 
operate the extension(s) and to provide water and/or sewer service to the real property 
that is described in this Agreement. 
 
(B) Payment of Fees and Costs 
 

No connection to the District water and/or sewer system(s) of any portion of 
the real property described in this Agreement shall be allowed if there are any fees or 
costs unpaid to the District under this Agreement or there are other fees arising under 
other District requirements which are unpaid. 
 
(C) Construction Completion 
 

1) Third Party Facilities 
The District shall not be obligated to provide water and/or sewer service 

to the property described in this Agreement if construction by third parties of 
facilities to be transferred to the District has not been completed and title 
accepted by the District if such third-party facilities are necessary to provide 
water and/or sewer service to the property described in this Agreement. 

 
2) Developer's Project Facilities 

The District will accept title to the extension(s) at such time as all work 
which may, in any way, affect the water and/or sewer lines constituting the 
extension(s) has been completed, any damage to said extension(s) which may 
exist has been repaired, and the District has made final inspection and given 
the approval to the extension(s) as having been completed in accordance with 
this Agreement, the Plans and Specifications and other requirements of the 
District. 

 
(D) Maintenance Guarantee 

 
Such acceptance by the District shall not relieve the Developer of the 

obligation to correct defects in labor and/or materials as herein provided and/or the 
obligations set forth in applicable paragraphs hereof.  After acceptance of the 
extension(s) by the District and the transferring of title to such extension(s) as set 
forth herein, the Developer shall furnish to the District a maintenance guarantee (cash 
or bond) which shall continue in force from the date of final acceptance of said 
extension(s) for a period of one year. The period of one year does not start until all 
improvements are complete, including adjustments in the final lift of asphalt. The 
guarantee shall be in a form as contained herein and shall require the Developer 
and/or the bonding company to correct the defects in labor and materials which arise 
in said system for a period of one year from the date of final acceptance of the 
system.  The maintenance guarantee shall be in an amount equal to ten (10) percent of 
the cost of said extension(s), but not less than two thousand dollars ($2,000.00), or the 
actual cost of construction if the actual cost is less than two thousand dollars.   
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(E) As-Built Record Drawings 
 
The Developer shall provide to the District the project field plans maintained 

by the Developer/Contractor, marked to indicate District-approved plan revisions 
made in the field and other details of construction.  The Developer shall also furnish 
any additional information not shown on the project field plans required by the 
District for the preparation of As-Built record drawings, such as but not limited to, 
locating bends in the water main from two permanent above ground fixtures and 
survey of sewer inverts and the location of all above ground water and sewer facilities 
and/or structures.   

 
The Developer shall be responsible for providing the District with As-Built 

record drawings, on a mylar format, clearly marked as “As-Built”. If the design was 
prepared in a digital format, the as-built record drawings shall also be provided in a 
digital format. In addition, for all as-built record drawings electronic file(s) 
containing a scanned image of each sheet shall be provided. See Technical 
Specifications for details. Prior to their acceptance the District shall review the As-
Built Record Drawings and inform the Developer of any additional information 
required and not shown, such as but not limited to, survey of water and/or sewer 
improvements not located in County or City Right-of-Way. 

 
(F) Easements  

 
All easements required shall be provided by the Developer prior to Final 

Acceptance of the water and/or sewer improvements covered by this Agreement.  The 
Developer shall provide the District the Easement(s) on one of the District's standard 
forms.  In addition, the easement shall be shown on documents recorded as part of 
King County's, the City of Sammamish’s or the City of Issaquah’s requirements for 
final acceptance of the Development.   

 
1) Standard Forms 

Copies of the District's standard easement forms are available at the 
District offices. 
 
2) On Documents 

The easement to be provided to the District shall be shown on 
Development documents recorded with King County. The easement shall be 
identified as a “Water Easement” or “Sanitary Sewer Easement” and shall 
have the same restrictions identified on the District's standard easement forms.  
The Developer shall provide the District with a copy of the Development 
documents, such as the proposed final short plat or plat, as they are to be 
recorded, for District's review and approval of waterline and sewer line 
easements, prior to recording.  A copy of the recorded document shall also be 
provided to the District, after final recording.  

 
(G) Cross Connection Certification 

 
All backflow prevention devices shall be installed prior to final inspection and 

a Backflow Prevention Assembly Test Report for each device must be submitted to 
the District prior to Final Acceptance of and service to the project.  The test report 
may be on the District's standard form, which is available at the District offices, or on 
a form similar to the form provided in the Forms section of this Agreement. 
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Prior to the lapse of the one year maintenance period and release of the 
Maintenance Guarantee, the Developer is required to have all backflow prevention 
devices retested, certified and a Backflow Prevention Assembly Test Report 
submitted to the District.  Thereafter, on an annual basis, the Owner of the property is 
required to have the backflow prevention devices retested, certified and a test report 
submitted to the District. 
 

13. Warranties of Developer 
 
The Bill of Sale to be provided by the Developer to the District shall contain the 

following warranties with the District as beneficiary: 
 
(A) Developer is the owner of the property, the same is free and clear of all 
encumbrances and Developer has good right and authority to transfer title thereto to 
the District and will defend the title of the District against the claims of all third 
parties claiming to own the same or claiming any interest therein or encumbrance 
thereon; and 
 
(B) The water system and/or sewer system extension(s) is/are in proper working 
condition, order and repair, and is/are adequate and fit for the intended purpose of use 
as a water system and/or sewer system and as an integral part of the water supply and 
distribution system of the District and/or as an integral part of the sewer collection 
system of the District; and 
 
(C) For a period of one year from the date of Final Acceptance of the extension(s) 
by the District, the extension(s) and all parts thereof shall remain in proper working 
condition, order and repair, and Developer shall repair or replace, at Developers 
expense, any work or material which may prove to be defective during the period of 
the warranty. 
 
In addition, Developer shall obtain warranties and guaranties from its 

subcontractor(s) and/or supplier(s) where such Warranties or guaranties are required by the District.  
When corrections of defects occurring within the warranty period are made, Developer shall further 
warrant corrected work for one year after acceptance of the corrected work by the District. 

 
14. Procedure for Acceptance 

 
Acceptance of title to the extension(s) will be made by motion and resolution of the 

Board of Commissioners of the District.  Prior to such acceptance, an executed Bill of Sale in a form 
approved by the District and containing the warranties required by this Agreement shall be executed 
by the Developer and any additional owners and delivered to the District. 

 
15. Effect of Acceptance 

Acceptance by District shall cause the extension(s) to be subject to the control, use 
and operation of the District and all regulations and conditions of service and service charges as the 
District determines to be reasonable and proper. 

 
16. Provision of Service 

The Developer will be required to provide the District with a copy of any recorded 
documents which indicate the final subdivisions, easements, rights-of-way or legal descriptions of 
the real property described in this Agreement.  This shall include but not be limited to Plat 
Certificates, Final Short Plat maps or Record of Surveys.   
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Water and/or sewer service will be provided to individual users upon receipt of a 

completed application and payment of any fees, such as Regional Facility Connection Charges, 
meter drop fees and/or side sewer inspection fees, owing for such service, as required by District 
policies and resolutions.  If sewer service is available to the property, and there is no pre-existing 
alternate source of sewage disposal, connection to the sewer service may be required at the time 
water service is provided. 

 
17. Phased Construction 

The extension(s) may be constructed in phases with prior District approval and as 
further conditioned by the District.  Acceptance may also be on a phased basis when all requirements 
have been met.  There will be no conditional acceptance or acceptance for use and operation.  

 
If phased construction is requested by Developer prior to design review, the 

Developer Extension Agreement may be split to match the construction phases. The District reserves 
the right to refuse the phased construction request if necessary portions of the water and/or sewer 
system would be eliminated by the separation. Separate and distinct plan sets will be required for 
each Developer Extension Agreement. All fees and charges required for each individual Developer 
Extension Agreement will be assessed and paid in full. 

 
If phased construction is requested after design review has commenced, but prior to 

construction, the Developer Extension Agreement may be split to match the construction phases. 
The District reserves the right to refuse the phased construction request if necessary portions of the 
water and/or sewer system would be eliminated by the separation. Separate and distinct plan sets will 
be required for each Developer Extension Agreement. All fees and charges required for each 
individual Developer Extension Agreement will be assessed and paid in full, and any additional 
costs for re-reviewing plans previously started will be assessed. 

 
Phased construction requests following the pre-construction meeting will not be 

allowed.  
 
However, requests for phased acceptance of the water and sewer improvements will 

be considered in cases where the water and sewer improvements have been completed except for 
adjustment for final lift of asphalt. These requests will be considered on a case by case basis. The 
minimum following conditions must be in place prior to District consideration of the request. 

a. Asphalt treated base (ATB) is placed. 
b. Punchlist is completed except for final asphalt lift. 
c. Developer provides all paperwork necessary for District acceptance of the 

Developer Extension Agreement. 
d. Developer pays all final fees. 
e. Developer executes Agreement for System Use Prior to Final Lift of Asphalt, 

including payment of all associated fees. 
 
For phased acceptance prior to placement of the final lift of asphalt, the Developer 

shall enter into an Agreement for Water/Sewer Facilities System Use Prior to Final Asphalt Lift with 
the District, a copy of which is contained herein. 

 
18. Use and Operation of System Prior to Final Acceptance 

The District shall have the right to take possession of and use any completed or 
partially completed portions of the work although the time may not have expired for completing the 
entire work, and this shall not be deemed acceptance of any of the work.  However, the District is 
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not obligated to supply service to the Developer's property until all work is completed and accepted 
by the District. 

 
19. Limitation of Period of Acceptance 

The extension(s) shall be completed and accepted within eighteen (18) months of the 
date of payment of the Design and Inspection Phase Fees to the District.  If the extension(s) is/are 
not completed and accepted within the eighteen (18) month period, then this Agreement and all of 
the Developer's rights herein shall terminate and cease.  In the event the Agreement terminates, the 
District shall have the option, in its sole discretion, to allow the Developer an extension on the 
existing agreement or to require the Developer to make a new application for extension agreement to 
the District.  If the District decides to allow the Developer an extension of the existing agreement, 
the existing agreement shall then be subject to any new or amended resolutions or policies which 
have taken affect since the execution of the terminated agreement.  Any such new agreement entered 
into between the District and the Developer pursuant to a new application shall be subject to any 
new or amended resolutions or policies which have taken affect since the execution of the terminated 
agreement. 

 
20. Inspection/Corrections of Defects Occurring Within Maintenance Period 

When defects in the extension(s) are discovered within the maintenance period, 
Developer shall start work to remedy any such defects within seven (7) days of notice by the District 
and shall complete such work within thirty (30) days of beginning remedial work.  Failure to 
commence such correction or replacement within seven days will result in the District notifying the 
Developer’s bonding company of the Developer’s failure to complete the required construction and 
giving the bonding company 30 days to complete the required correction or replacement. If not so 
commenced within the above-stated time period, or in an emergency as determined by the District at 
its sole discretion, when damage may result from delay, such correction or replacement may be 
made by the District, or by a contractor hired by the District, at the expense of the Developer.   

 
In emergencies, which shall be determined by the District at its sole discretion, where 

damages may result from delay and where loss of service may result, corrections may be made by 
the District upon discovery, in which case the cost thereof shall be borne by the Developer.  In the 
event the Developer does not commence and/or accomplish corrections within the time specified, the 
work may be accomplished by the District, or by a contractor hired by the District, at its option, and 
the cost thereof shall be paid by the Developer. 

 
Developer shall be responsible for any expenses incurred by the District resulting 

from defects in the Developer's work, including actual damages, costs of materials and labor 
expended by the District in making repairs and the cost of engineering, inspections and supervision 
by the District. 

 
21. Cleaning of Sewer System Within Maintenance Period 

Eleven months after acceptance of the extension(s) by the District, the Developer 
shall have the sewer system jetted completely, prior to the District’s Maintenance Period inspection. 
The Developer shall arrange with the District to have a District representative observe the jetting 
operation. All debris and jetting water shall be removed (vactored) from the sewer system and 
disposed of properly. The District may, at is sole discretion, allow the decant water from the vactor 
truck to be disposed of at specific locations within the District, but only in the presence of a District 
representative. 
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APPROVAL OF THIS APPLICATION BY THE DISTRICT CONSTITUTES A 
CONTRACT WITH THE DEVELOPER APPLICANT, THE TERMS OF WHICH ARE EACH 
PARAGRAPH OF THIS MANUAL, THE DISTRICT'S MATERIALS, CONSTRUCTION AND 
STANDARD DETAILS SPECIFICATIONS SHEETS, THE EXTENSION(S) DESIGN DRAWINGS 
APPROVED BY THE DISTRICT AND APPLICABLE DISTRICT POLICIES, RESOLUTIONS AND 
PROCEDURES.  

 
DEVELOPER, _________________________________,  
a ___ corporation, ___ partnership, ___ limited liability company (LLC), ___ joint venture, 
   ___ sole proprietorship. 
 
NOTE: 1. If the Developer is a corporation, this Agreement must be executed by its duly authorized 

representative and the Developer hereby warrants same. 
 2. If the Developer is a partnership, at least one of the general partners must sign this Agreement 

and indicate his/her capacity as such. 
 
By _____________________________  ("Developer") 
 
   _____________________________ 
   (Print or type name) 
 
   Its__________________________ 
   (Print or type position held) 
 
STATE OF WASHINGTON  ) 
    )  ss. 
COUNTY OF KING   )  

I certify that I know or have satisfactory evidence that _______________________ signed this 
instrument and acknowledged it to be ________ free and voluntary act for the uses and purposes mentioned in 
the instrument.  

Dated   
Signature of 
Notary Public  
Title   
My Appointment Expires   
 

STATE OF WASHINGTON  ) 
    )  ss. 
COUNTY OF KING   )  

I certify that I know or have satisfactory evidence that _______________________ signed this 
instrument, on oath stated that _____ was authorized to execute the instrument and acknowledged it as the 
___________________________ of _______________________ to be the free and voluntary act of such 
party for the uses and purposes mentioned in the instrument.  

Dated   
Signature of 
Notary Public  
Title   
My Appointment Expires   
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NOTE:  If the Developer is not the owner of the Real Property which is the subject of this Application 
for Developer Extension Agreement, such owner(s) hereby join in this Application and agree to be bound by 
its terms and conditions if such is approved by the District. 

 
 
OWNER(s),  _________________________________________________________, 

a ___ corporation, ___ partnership, ___ limited liability company (LLC), ___ joint venture, 
   ___ sole proprietorship. 
 
NOTE: 1. If the Owner is a corporation, this Agreement must be executed by its duly authorized 

representative and the Developer hereby warrants same. 
 2. If the Owner is a partnership, at least one of the general partners must sign this Agreement and 

indicate his/her capacity as such. 
 
By _____________________________  ("Owner") 
 
   _____________________________ 
   (Print or type name) 
 
   Its__________________________ 
   (Print or type position held) 
 
STATE OF WASHINGTON  ) 
    )  ss. 
COUNTY OF KING   )  

I certify that I know or have satisfactory evidence that _______________________ signed this 
instrument, on oath stated that _____ was authorized to execute the instrument and acknowledged it as the 
___________________________ of _______________________ to be the free and voluntary act of such 
party for the uses and purposes mentioned in the instrument.  

Dated   
Signature of 
Notary Public  
Title   
My Appointment Expires   

 
THE FOREGOING APPLICATION of _________________________________ approved this 

______ day of _______________________, _______. 
 

SAMMAMISH PLATEAU WATER AND SEWER DISTRICT 
 
By ___________________________ 
   District Manager 
 
 
 
 
Resolution Number ________ 
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PART FOUR - DISTRICT STANDARD DETAILS AND NOTES 

 

The District Standard Details Drawings are contained in a separate document entitled: 

“District Technical Specifications” (current edition) 

The “District Technical Specifications” contain the District’s Standard Details in 8-1/2” x 11” 
format.  The District’s Standard Details are also shown on the District Standard Detail Drawings 
(24’ x 36’ format). 
 

 

 

 

 
 


